PAGE : 1-A

DOT_RGGB05 VASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 21/ 1999
* % % Bl D TABULATI ON REPORT * * * TI ME: 07: 37
PS&E JOB NO: 98A023 REVI SION NO : 1 BI DS OPENED ON : Jul 21 1999
CONTRACT NO: 005694 REGION NO : 1 AWARDED ON : Jul 23 1999
VERSI ON NO : 8 WORK ORDER# : 0L2316
Y R LOW BIDDER ----=-- =-=---- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 405 W LDER CONSTRUCTI ON COVPAN) MAX J. KUNEY COMPANY GUY F. ATKI NSON CONSTRUCTI ON
BOTHELL TO SWAMP CREEK |/C 1525 E MARI NE VI EW DR 120 N RALPH ST 600 NACHES AVE SW #120
HOV LANES - STAGE 2
98A023 99202- 4795 98055- 2267
PRQJECT . I M 4053(829) EVERETT WA 982011927 SPOKANE WA 992020008 RENTON WA 980570940
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 046000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
1 MOBI LI ZATI O\
L.S.
2,369, 000. 00 2, 475, 000. 00 2,900, 000. 00 3,000, 000. 00
2 CLEARI NG AND GRUBBI NG
L.S.
67, 815. 00 200, 000. 00 75, 000. 00 110, 000. 00
3 REMOVAL OF STRUCTURE AND OBSTRUCTI ON
L.S.
29, 327.00 90, 000. 00 50, 000. 00 90, 000. 00
4 REMOVI NG PORTI ON OF EXI STI NG STRUCTURE BR. NO. 527/104
L.S.
54, 000. 00 28, 000. 00 50, 000. 00 32, 000. 00
5 REMOVI NG PORTI ON OF EXI STI NG STRUCTURE BR. NO. 405/ 105E
L.S.
48, 000. 00 22,000. 00 50, 000. 00 32, 000. 00
6 REMOVI NG PORTI ON OF EXI STING STRUCTURE BR. NO. 405/ 105W
L.S.
23, 000. 00 14, 000. 00 40, 000. 00 32, 000. 00
7 REMOVI NG PORTI ON OF EXI STI NG STRUCTURE BR. NO. 405/ 108E
L.S.
25, 000. 00 17, 000. 00 40, 000. 00 32, 000. 00
8 REMOVI NG PORTI ON OF EXI STI NG STRUCTURE BR. NO. 405/ 108W
L.S.
45, 000. 00 22,000. 00 50, 000. 00 32, 000. 00
9 REMOVI NG PORTI ON OF EXI STI NG STRUCTURE BR. NO. 405/ 110E
L.S.
69, 000. 00 37, 000. 00 75, 000. 00 32, 000. 00
10 REMOVI NG PORTI ON OF EXI STI NG STRUCTURE BR. NO. 405/ 110W
L.S.
69, 000. 00 37, 000. 00 75, 000. 00 32, 000. 00
11 REMOVI NG CONC. BARRI ER
1052. 0000 8 10. 0000 14. 0000 13. 5000 15. 0000
10, 520. 00 14, 728. 00 14, 202. 00 15, 780. 00

12 REMOVI NG BEAM GUARDRAI L ANCHOR
27.0000 EACH 150. 0000 200. 0000 160. 0000 165. 0000
4, 050. 00 5, 400. 00 4, 320. 00 4,455. 00



PAGE : 2-A

DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 21/ 1999
* % * Bl D TABULATI ON REPORT * * * TI ME: 07: 37
PS&E JOB NO: 98A023 REVI SION NO : 1 BI DS OPENED ON : Jul 21 1999
CONTRACT NO: 005694 REGON NO : 1 AWARDED ON : Jul 23 1999
VERSI ON NO : 8 WORK ORDER# : 0L2316
HY CSR 405 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SgTﬁgEL 10 SWAVP CREEK 1/ C W LDER CONSTRUCTI ON COMPANY MAX J. KUNEY COMPANY GUY F. ATKI NSON CONSTRUCTI ON
HOV LANES - STAGE 2 1525 E MARI NE VI EW DR 120 N RALPH ST 600 NACHES AVE SW #120
98A023 99202- 4795 98055- 2267
PROJECT -1 M 4053(829) EVERETT WA 982011927 SPOKANE WA 992020008 RENTON WA 980570940
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 046000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
13 REMOVI NG BEAM GUARDRAI L
3310. 0000 w 8. 0000 6. 0000 6. 1000 6. 0000
26, 480. 00 19, 860. 00 20, 191. 00 19, 860. 00
14 REMOVI NG PLASTI C TRAFFI C MARKI NG
98. 0000 e 10. 0000 10. 0000 90. 0000 12.5000
980. 00 980. 00 8, 820. 00 1, 225. 00
GRADI NG
15 ROADWAY EXCAVATI ON | NCL. HAUL
106387. 3000 s 8. 0000 8. 5000 10. 5000 11. 0000
851, 098. 40 904, 292. 05 1,117, 066. 65 1,170, 260. 30
16 COMMON BORROW | NCL. HAUL
7953. 0000 s 30. 0000 3. 0000 4. 9000 5. 0000
238, 590. 00 23, 859. 00 38, 969. 70 39, 765. 00
17 EMBANKMENT COMPACTI ON
61440. 3000 s 2.0000 3. 5000 3. 9000 4. 0000
122, 880. 60 215, 041. 05 239, 617. 17 245, 761. 20
18  SPECI AL GRAVEL BORROW | NCL. HAUL
119069. 9000 t 2.5000 9. 5000 0. 0100 0. 1000
297,674.75 1,131, 164. 05 1, 190. 70 11, 906. 99
19 FORCE ACCOUNT CLEANI NG DETENTI ON POND | NCL. HAUL
EST.
5, 005. 00 5, 005. 00 5, 005. 00 5, 005. 00
DRAI NAGE
20 DI TCH EXCAVATI ON | NCL. HAUL
2685. 0000 s 10. 0000 9. 5000 11. 8000 13. 0000
26, 850. 00 25, 507. 50 31, 683. 00 34, 905. 00
21 GRATE I NLET TYPE 1 OR 2
43. 0000 EACH 1, 500. 0000 1, 500. 0000 1, 650. 0000 1, 400. 0000
64, 500. 00 64, 500. 00 70, 950. 00 60, 200. 00
22 DROP | NLET TYPE 1
1. 0000 EACH 2, 000. 0000 2, 000. 0000 2, 150. 0000 2, 000. 0000
2, 000. 00 2, 000. 00 2, 150. 00 2, 000. 00

23 CEMENT CONC. GUTTER
210. 0000 hg 40. 0000 36. 0000 50. 0000 21. 0000
8, 400. 00 7,560. 00 10, 500. 00 4,410. 00



PAGE : 3-A

DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 21/ 1999
* % * Bl D TABULATI ON REPORT * * * TI ME: 07: 37
PS&E JOB NO: 98A023 REVI SION NO : 1 BI DS OPENED ON : Jul 21 1999
CONTRACT NO: 005694 REGON NO : 1 AWARDED ON : Jul 23 1999
VERSI ON NO : 8 WORK ORDER# : 0L2316
HY CSR 405 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SgTﬁgEL 10 SWAVP CREEK 1/ C W LDER CONSTRUCTI ON COMPANY MAX J. KUNEY COMPANY GUY F. ATKI NSON CONSTRUCTI ON
HOV LANES - STAGE 2 1525 E MARI NE VI EW DR 120 N RALPH ST 600 NACHES AVE SW #120
98A023 99202- 4795 98055- 2267
PRQJECT -1 M 4053(829) EVERETT WA 982011927 SPOKANE WA 992020008 RENTON WA 980570940
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 046000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
DRAI NAGE
24 STREAMBED GRAVEL
537. 0000 t 70. 0000 32.0000 26. 0000 22.0000
37, 590. 00 17, 184. 00 13, 962. 00 11, 814. 00
25 HAND PLACED RI PRAP
111. 0000 s 80. 0000 74. 0000 76. 0000 60. 0000
8, 880. 00 8, 214. 00 8, 436. 00 6, 660. 00
26 QUARRY SPALLS
87. 0000 s 75. 0000 50. 0000 51. 0000 55. 0000
6, 525. 00 4, 350. 00 4,437.00 4, 785. 00
27  SMALL BOULDERS
4. 0000 t 55. 0000 60. 0000 51. 0000 95. 0000
220. 00 240. 00 204. 00 380. 00
28 Rl VER ROCK
255. 0000 t 55. 0000 35. 0000 29. 0000 25. 0000
14, 025. 00 8, 925. 00 7,395. 00 6, 375. 00
29 UNDERDRAI N PI PE 150 MM DI AM
3255. 0000 w 25. 0000 15. 0000 29. 0000 15. 0000
81, 375. 00 48, 825. 00 94, 395. 00 48, 825. 00
30 DRAIN PIPE 150 MM DI AM
66. 0000 w 35. 0000 22.0000 32.0000 29. 0000
2,310. 00 1, 452. 00 2,112.00 1, 914. 00
31 SCHEDULE A CULV. PIPE 300 MM DI AM
120. 0000 w 60. 0000 25. 0000 52. 0000 37.0000
7,200. 00 3, 000. 00 6, 240. 00 4, 440. 00
32 SCHEDULE A CULV. PIPE 450 MM DI AM
140. 5000 w 50. 0000 48. 0000 80. 0000 85. 0000
7,025. 00 6, 744. 00 11, 240. 00 11, 942. 50
STORM SEVER
33 CATCH BASIN TYPE 1L
17. 0000 EACH 500. 0000 1, 100. 0000 925. 0000 715. 0000
8, 500. 00 18, 700. 00 15, 725. 00 12, 155. 00
34 CATCH BASIN TYPE 2 1350 MM DIAM W TH FLOW RESTRI CTOR
1. 0000 EACH 3, 000. 0000 3, 500. 0000 2, 900. 0000 4, 000. 0000

3, 000. 00 3, 500. 00 2,900. 00 4, 000. 00



PAGE : 4-A

DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 21/ 1999
* % * Bl D TABULATI ON REPORT * * * TI ME: 07: 37
PS&E JOB NO: 98A023 REVI SION NO : 1 BI DS OPENED ON : Jul 21 1999
CONTRACT NO: 005694 REGON NO : 1 AWARDED ON : Jul 23 1999
VERSI ON NO : 8 WORK ORDER# : 0L2316
HY . SR 405 ---- LOWBIDDER ------- -=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SgTﬁgEL 10 SWAVP CREEK 1/ C W LDER CONSTRUCTI ON COMPANY MAX J. KUNEY COMPANY GUY F. ATKI NSON CONSTRUCTI ON
HOV LANES - STAGE 2 1525 E MARI NE VI EW DR 120 N RALPH ST 600 NACHES AVE SW #120
98A023 99202- 4795 98055- 2267
PROJECT | M 4053( 829) EVERETT WA 982011927 SPOKANE WA 992020008 RENTON WA 980570940
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 046000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
STORM SEVER
35 CATCH BASIN TYPE 2 1800 MM DIAM W TH FLOW RESTRI CTOR
7.0000 EACH 4, 000. 0000 7, 500. 0000 3, 500. 0000 5, 000. 0000
28, 000. 00 52, 500. 00 24,500. 00 35, 000. 00
36 CATCH BASIN TYPE 2 2400 MM DIAM W TH FLOW RESTRI CTOR
1. 0000 EACH 4,500. 0000 9, 400. 0000 8, 100. 0000 7, 500. 0000
4,500. 00 9, 400. 00 8, 100. 00 7,500. 00
37 CATCH BASIN TYPE 2 2400 MM DIAM W TH HI GH FLOW BYPASS
1. 0000 EACH 4,500. 0000 11, 300. 0000 18, 100. 0000 7, 500. 0000
4,500. 00 11, 300. 00 18, 100. 00 7,500. 00
38 CATCH BASIN TYPE 1
102. 0000 EACH 600. 0000 900. 0000 910. 0000 900. 0000
61, 200. 00 91, 800. 00 92, 820. 00 91, 800. 00
39 CATCH BASIN TYPE 2 1200 MM DI AM
67. 0000 EACH 1, 200. 0000 1, 900. 0000 1, 525. 0000 1, 900. 0000
80, 400. 00 127, 300. 00 102, 175. 00 127, 300. 00
40 CATCH BASIN TYPE 2 1800 MM DI AM
4. 0000 EACH 3, 200. 0000 3, 500. 0000 3, 100. 0000 4,500. 0000
12, 800. 00 14, 000. 00 12, 400. 00 18, 000. 00
41 CATCH BASIN TYPE 2 2400 MM DI AM
1. 0000 EACH 4, 000. 0000 6, 600. 0000 8, 100. 0000 7, 250. 0000
4, 000. 00 6, 600. 00 8, 100. 00 7, 250. 00
42 TESTI NG STORM SEWER Pl PE
9347. 5000 w 2.0000 9. 0000 3. 2500 4. 0000
18, 695. 00 84, 127. 50 30, 379. 38 37, 390. 00
43 PLAIN CONC. STORM SEWER Pl PE 300 MM DI AM
862. 0000 w 60. 0000 80. 0000 52. 0000 50. 0000
51, 720. 00 68, 960. 00 44, 824. 00 43, 100. 00
44 PLAIN CONC. STORM SEWER Pl PE 450 MM DI AM
90. 0000 w 75. 0000 128. 0000 70. 0000 80. 0000
6, 750. 00 11, 520. 00 6, 300. 00 7,200. 00
45 CL. |V REINF. CONC. STORM SEWER PI PE 300 MM DI AM
270. 5000 w 60. 0000 100. 0000 73. 0000 85. 0000
16, 230. 00 27, 050. 00 19, 746. 50 22,992.50
46 CL. |V REINF. CONC. STORM SEWER Pl PE 450 MM DI AM
115. 0000 w 70. 0000 135. 0000 100. 0000 95. 0000
8, 050. 00 15, 525. 00 11, 500. 00 10, 925. 00



PAGE : 5-A

DATE: 07/21/1999
TI ME: 07: 37

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

DOT_RGGBO5

PS&E JOB NO: 98A023
CONTRACT NO: 005694
VERSI ON NO : 8

REVISION NO : 1
REGON NO :1
WORK ORDER# : 0L2316

BI DS OPENED ON : Jul 21 1999
AWARDED ON : Jul 23 1999

HY CSR 405 e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BI DDER
TITLE : SR 405 W LDER CONSTRUCTI ON COMPANY MAX J. KUNEY COMPANY GUY F. ATKI NSON CONSTRUCTI ON
BOTHELL TO SWAVP CREEK I/C 1525 E MARI NE VI EW DR 120 N RALPH ST 600 NACHES AVE SW #120
HOV LANES - STAGE 2
98A023 99202- 4795 98055- 2267
PROJECT | M 4053( 829) EVERETT WA 982011927 SPOKANE WA 992020008 RENTON WA 980570940
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : CONTRACTOR NUMBER :
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
STORM SEVER
47 CL. V REINF. CONC. STORM SEWER PI PE 300 MM DI AM
301. 0000 w 75. 0000 88. 0000 77.0000 85. 0000
22,575. 00 26, 488. 00 23,177.00 25, 585. 00
48 SCHEDULE A STORM SEWER PI PE 300 MM DI AM
4322. 0000 w 50. 0000 49. 0000 52. 0000 59. 0000
216, 100. 00 211, 778. 00 224, 744. 00 254, 998. 00
49 SCHEDULE A STORM SEWER Pl PE 450 MM DI AM
1462. 0000 w 60. 0000 53. 0000 70. 0000 72.0000
87, 720. 00 77, 486. 00 102, 340. 00 105, 264. 00
50 SCHEDULE A STORM SEWER PI PE 600 MM DI AM
1341. 5000 w 100. 0000 86. 0000 96. 0000 96. 0000
134, 150. 00 115, 369. 00 128, 784. 00 128, 784. 00
51 SCHEDULE A STORM SEWER PI PE 750 MM DI AM
94. 0000 w 125. 0000 145. 0000 130. 0000 190. 0000
11, 750. 00 13, 630. 00 12, 220. 00 17, 860. 00
52 SCHEDULE B STORM SEWER PI PE 600 MM DI AM
64. 5000 w 500. 0000 100. 0000 110. 0000 200. 0000
32, 250. 00 6, 450. 00 7, 095. 00 12, 900. 00
53  FURNI SH AND | NSTALL STEEL CASI NG 300 MM DI AM
119. 0000 w 390. 0000 740. 0000 300. 0000 450. 0000
46, 410. 00 88, 060. 00 35, 700. 00 53, 550. 00
54  FURNI SH AND | NSTALL STEEL CASI NG 450 MM DI AM
161. 5000 w 440. 0000 860. 0000 550. 0000 500. 0000
71, 060. 00 138, 890. 00 88, 825. 00 80, 750. 00
55  FURNI SH AND | NSTALL STEEL CASI NG 600 MM DI AM
253. 0000 w 500. 0000 800. 0000 475. 0000 525. 0000
126, 500. 00 202, 400. 00 120, 175. 00 132, 825. 00
56  CONNECTI ON TO EXI STI NG PI PE
54. 0000 EACH 90. 0000 620. 0000 1, 250. 0000 225. 0000
4, 860. 00 33, 480. 00 67, 500. 00 12, 150. 00
57  NW10 TANK
L.S.
354, 500. 00 400, 000. 00 500, 000. 00 700, 000. 00
58  NW 10A VAULT
L.S.
74, 400. 00 150, 000. 00 250, 000. 00 150, 000. 00



PAGE : 6-A

DOT_RGGB05 VASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 21/ 1999
* %« % Bl D TABULATI ON REPORT * * * TI ME: 07: 37
PS&E JOB NO: 98A023 REVI SION NO : 1 BI DS OPENED ON : Jul 21 1999
CONTRACT NO: 005694 REGION NO : 1 AWARDED ON : Jul 23 1999
VERSI ON NO : 8 WORK ORDER# : 0L2316
Y SR 405 T e LOW BIDDER ----=-- =-=---- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 405 W LDER CONSTRUCTI ON COVPAN) MAX J. KUNEY COMPANY GUY F. ATKI NSON CONSTRUCTI ON
BOTHELL TO SWAMP CREEK |/C 1525 E MARI NE VI EW DR 120 N RALPH ST 600 NACHES AVE SW #120
HOV LANES - STAGE 2
98A023 99202- 4795 98055- 2267
PRQJECT .1 M 4053(829) EVERETT WA 982011927 SPOKANE WA 992020008 RENTON WA 980570940
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 046000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
STRUCTURE
59 STRUCTURE EXCAVATI ON CLASS A | NCL. HAUL
6292. 0000 s 20. 0000 18. 0000 20. 0000 15. 0000
125, 840. 00 113, 256. 00 125, 840. 00 94, 380. 00
60 SHORI NG OR EXTRA EXCAVATION CL. A BR NO. 527/104
L.S.
28, 000. 00 150, 000. 00 50, 000. 00 125, 000. 00
61 SHORI NG OR EXTRA EXCAVATION CL. A BR NO. 405/ 105E
L.S.
34, 000. 00 50, 000. 00 125, 000. 00 125, 000. 00
62 SHORI NG OR EXTRA EXCAVATION CL. A BR. NO. 405/ 105W
L.S.
37, 000. 00 44, 000. 00 75, 000. 00 125, 000. 00
63 SHORI NG OR EXTRA EXCAVATION CL. A BR NO. 405/ 108E
L.S.
29, 000. 00 44, 000. 00 75, 000. 00 100, 000. 00
64 SHORI NG OR EXTRA EXCAVATION CL. A BR. NO. 405/ 108W
L.S.
62, 000. 00 85, 000. 00 135, 000. 00 100, 000. 00
65 SHORI NG OR EXTRA EXCAVATION CL. A BR NO. 405/ 110E
L.S.
92, 000. 00 90, 000. 00 150, 000. 00 100, 000. 00
66 SHORI NG OR EXTRA EXCAVATION CL. A BR. NO. 405/ 110W
L.S.
72, 000. 00 90, 000. 00 140, 000. 00 100, 000. 00
67 GRAVEL BACKFILL FOR WALL
3059. 1000 s 40. 0000 35. 0000 22.0000 23.0000
122, 364. 00 107, 068. 50 67, 300. 20 70, 359. 30
68 FURNI SHI NG AND DRI VI NG CONCRETE TEST PI LE
4.0000 EACH 7, 000. 0000 8, 000. 0000 2, 500. 0000 6, 000. 0000
28, 000. 00 32, 000. 00 10, 000. 00 24, 000. 00
69 FURNI SHING CONC. PILING 355 MM DI AVETER
291. 0000 8 150. 0000 130. 0000 150. 0000 75. 0000
43, 650. 00 37, 830. 00 43, 650. 00 21, 825. 00

70 DRIVING CONC. PILE 355 MM DI AM
32. 0000 EACH 550. 0000 1,100. 0000 750. 0000 900. 0000
17, 600. 00 35, 200. 00 24,000. 00 28, 800. 00
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DATE: 07/21/1999
TI ME: 07: 37

DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* * * Bl D TABULATI ON REPORT * * *

PS&E JOB NO: 98A023
CONTRACT NO: 005694
VERSI ON NO : 8

REVISION NO : 1
REGON NO :1
WORK ORDER# : 0L2316

BI DS OPENED ON : Jul 21 1999
AWARDED ON : Jul 23 1999

HY CSR 405 e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BI DDER
TITLE : SR 405 W LDER CONSTRUCTI ON COMPANY MAX J. KUNEY COMPANY GUY F. ATKI NSON CONSTRUCTI ON
BOTHELL TO SWAVP CREEK I/C 1525 E MARI NE VI EW DR 120 N RALPH ST 600 NACHES AVE SW #120
HOV LANES - STAGE 2
98A023 99202- 4795 98055- 2267
PROJECT | M 4053( 829) EVERETT WA 982011927 SPOKANE WA 992020008 RENTON WA 980570940
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : CONTRACTOR NUMBER :
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
STRUCTURE
71 ST. REINF. BAR FOR BRI DGE
140980. 0000 kg 1.1000 1. 2000 1. 0000 1. 0000
155, 078. 00 169, 176. 00 140, 980. 00 140, 980. 00
72 ST. REINF. BAR FOR WALL
38613. 0000 kg 1.1000 1.2000 0. 9000 1. 0000
42,474. 30 46, 335. 60 34, 751. 70 38, 613. 00
73 ST. REINF. BAR FOR RETAI NI NG WALL
2690. 0000 kg 1.1000 1.1000 1. 3500 1. 0000
2,959. 00 2,959. 00 3, 631.50 2, 690. 00
74 CONC. CLASS 28 FOR WALL
735. 0000 s 400. 0000 600. 0000 600. 0000 600. 0000
294, 000. 00 441, 000. 00 441, 000. 00 441, 000. 00
75 CONC. CLASS 28 FOR RETAI NI NG WALL
31. 0000 s 500. 0000 420. 0000 1, 000. 0000 500. 0000
15, 500. 00 13, 020. 00 31, 000. 00 15, 500. 00
76 CONC. CLASS 28 FOR BRI DGE
1368. 0000 s 500. 0000 450. 0000 650. 0000 500. 0000
684, 000. 00 615, 600. 00 889, 200. 00 684, 000. 00
77 CONC. CLASS 28W FOR SEAL
280. 0000 s 250. 0000 140. 0000 250. 0000 100. 0000
70, 000. 00 39, 200. 00 70, 000. 00 28, 000. 00
78 DEFI Cl ENT STRENGTH CONC. PRI CE ADJUSTMENT
CALC
-10. 00 -10. 00 -10. 00 -10. 00
79 SUPERSTRUCTURE BR. NO. 527/104 W DENI NG
L.S.
305, 000. 00 300, 000. 00 375, 000. 00 400, 000. 00
80 SUPERSTRUCTURE BR. NO. 405/ 105E W DENI NG
L.S.
291, 000. 00 320, 000. 00 450, 000. 00 400, 000. 00
81 SUPERSTRUCTURE BR. NO. 405/ 105W W DENI NG
L.S.
160, 700. 00 200, 000. 00 300, 000. 00 174, 000. 00
82 SUPERSTRUCTURE BR. NO. 405/ 108E W DENI NG
L.S.
158, 000. 00 190, 000. 00 300, 000. 00 200, 000. 00
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DOT_RGGB05 VASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 21/ 1999
* %« % Bl D TABULATI ON REPORT * * * TI ME: 07: 37
PS&E JOB NO: 98A023 REVI SION NO : 1 BI DS OPENED ON : Jul 21 1999
CONTRACT NO: 005694 REGION NO : 1 AWARDED ON : Jul 23 1999
VERSI ON NO : 8 WORK ORDER# : 0L2316
Y SR 405 T e LOW BIDDER ----=-- =-=---- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 405 W LDER CONSTRUCTI ON COVPAN) MAX J. KUNEY COMPANY GUY F. ATKI NSON CONSTRUCTI ON
BOTHELL TO SWAMP CREEK |/C 1525 E MARI NE VI EW DR 120 N RALPH ST 600 NACHES AVE SW #120
HOV LANES - STAGE 2
98A023 99202- 4795 98055- 2267
PRQJECT .1 M 4053(829) EVERETT WA 982011927 SPOKANE WA 992020008 RENTON WA 980570940
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 046000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
STRUCTURE
83 SUPERSTRUCTURE BR. NO. 405/ 108W W DENI NG
L.S.
256, 000. 00 320, 000. 00 425, 000. 00 350, 000. 00
84 SUPERSTRUCTURE BR. NO. 405/ 110E W DENI NG
L.S.
554, 000. 00 550, 000. 00 281, 180. 00 490, 000. 00
85 SUPERSTRUCTURE BR. NO. 405/ 110W W DENI NG
L.S.
554, 000. 00 500, 000. 00 250, 000. 00 480, 000. 00
86 BRI DGE RAILI NG TYPE BP
104. 0000 8 200. 0000 150. 0000 145. 0000 180. 0000
20, 800. 00 15, 600. 00 15, 080. 00 18, 720. 00
87 BRI DGE DECK REPAIR
EST.
35, 000. 00 35, 000. 00 35, 000. 00 35, 000. 00
88 MEMBRANE WATERPROOFI NG ( DECK SEAL)
11678. 0000 e 8.5000 10. 0000 10. 0000 20. 0000
99, 263. 00 116, 780. 00 116, 780. 00 233, 560. 00
89 FORCE ACCOUNT REMOVI NG OBSTRUCTI ONS
EST.
15, 000. 00 15, 000. 00 15, 000. 00 15, 000. 00
90  COLUMN JACKETING BR. NO. 527/104
L.S.
74, 000. 00 46, 000. 00 125, 000. 00 60, 000. 00
91  COLUMN JACKETING BR. NO. 405/ 105E
L.S.
48, 000. 00 20, 000. 00 65, 000. 00 40, 000. 00
92  COLUMN JACKETI NG BR. NO. 405/ 105W
L.S.
46, 000. 00 21, 000. 00 50, 000. 00 40, 000. 00
93  COLUMN JACKETING BR. NO. 405/ 108E
L.S.
36, 000. 00 18, 000. 00 40, 000. 00 40, 000. 00

94 COLUWMN JACKETI NG BR. NO. 405/108W
L.S.
33, 000. 00 13, 000. 00 40, 000. 00 30, 000. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT * * *

PS&E JOB NO: 98A023 REVISION NO : 1
CONTRACT NO: 005694 REGON NO :1
VERSI ON NO : 8 WORK ORDER# : 0L2316
HWY : SR 405

TITLE : SR 405

BOTHELL TO SWAMP CREEK |/ C
HOV LANES - STAGE 2
98A023

PRQJECT © 1 M 4053(829)
COUNTY(S) : SNOHOM SH

* Kk *

------- LOW BI DDER

W LDER CONSTRUCTI ON COVPAN)

1525 E MARI NE VI EW DR

EVERETT WA 982011927

CONTRACTOR NUMBER :

892000

------- 2ND BI DDER

MAX J. KUNEY COMPANY
120 N RALPH ST
99202- 4795

PAGE : 9-A

DATE: 07/21/ 1999

TI ME: 07: 37

BI DS OPENED ON : Jul 21 1999
AWARDED ON : Jul 23 1999

SPOKANE WA 992020008

CONTRACTOR NUMBER :

462000

------- 3RD BI DDER -

GUY F. ATKI NSON CONSTRUCTI ON

600 NACHES AVE SW #120
98055- 2267

RENTON WA 980570940
CONTRACTOR NUMBER :

046000

ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
STRUCTURE
95  COLUWN JACKETI NG BR. NO. 405/ 110E
L.S.
104, 000. 00 59, 000. 00 100, 000. 00 100, 000. 00
96  COLUMWN JACKETI NG BR. NO. 405/ 110W
L.S.
106, 000. 00 58, 000. 00 100, 000. 00 100, 000. 00
97  SHAFT - 610 MM DI AM
292. 0000 w 120. 0000 56. 0000 260. 0000 300. 0000
35, 040. 00 16, 352. 00 75, 920. 00 87, 600. 00
98  SHAFT - 815 MM DI AM
264. 0000 w 200. 0000 80. 0000 310. 0000 300. 0000
52, 800. 00 21, 120. 00 81, 840. 00 79, 200. 00
99  FURNI SHI NG AND | NSTALLI NG SOLDI ER PI LE- DBL WB10X129
283. 0000 w 400. 0000 250. 0000 375. 0000 400. 0000
113, 200. 00 70, 750. 00 106, 125. 00 113, 200. 00
100  FURNI SHI NG AND | NSTALLI NG SOLDI ER Pl LE - WB10X253
67. 0000 w 300. 0000 170. 0000 255. 0000 300. 0000
20, 100. 00 11, 390. 00 17, 085. 00 20, 100. 00
101  FURNI SHI NG AND | NSTALLI NG SOLDI ER Pl LE - WB10X129
133. 0000 w 200. 0000 170. 0000 225. 0000 150. 0000
26, 600. 00 22,610. 00 29, 925. 00 19, 950. 00
102  TI MBER LAGG NG
86. 0000 s 1, 000. 0000 1, 300. 0000 1, 400. 0000 500. 0000
86, 000. 00 111, 800. 00 120, 400. 00 43, 000. 00
103  PREFABRI CATED DRAI NAGE MATERI AL
899. 0000 e 20. 0000 6. 0000 12. 0000 10. 0000
17, 980. 00 5, 394. 00 10, 788. 00 8, 990. 00
104  CONCRETE FACI A PANEL
899. 0000 e 300. 0000 185. 0000 275. 0000 150. 0000
269, 700. 00 166, 315. 00 247, 225.00 134, 850. 00
105  PERMANENT GROUND ANCHOR
33. 0000 EACH 2, 000. 0000 1, 900. 0000 1, 200. 0000 1, 500. 0000
66, 000. 00 62, 700. 00 39, 600. 00 49, 500. 00
106  PERFORMANCE TEST
3. 0000 EACH 1, 000. 0000 500. 0000 250. 0000 1, 000. 0000
3, 000. 00 1, 500. 00 750. 00 3, 000. 00



PAGE : 10-A

DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 21/ 1999
* % * Bl D TABULATI ON REPORT * * * TI ME: 07: 37
PS&E JOB NO: 98A023 REVI SION NO : 1 BI DS OPENED ON : Jul 21 1999
CONTRACT NO: 005694 REGON NO : 1 AWARDED ON : Jul 23 1999
VERSI ON NO : 8 WORK ORDER# : 0L2316
HY CSR 405 e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 405 W LDER CONSTRUCTI ON COMPANY MAX J. KUNEY COMPANY GUY F. ATKI NSON CONSTRUCTI ON
BOTHELL TO SWAVP CREEK I/C 1525 E MARI NE VI EW DR 120 N RALPH ST 600 NACHES AVE SW #120
HOV LANES - STAGE 2
98A023 99202- 4795 98055- 2267
PROJECT -1 M 4053(829) EVERETT WA 982011927 SPOKANE WA 992020008 RENTON WA 980570940
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 046000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
STRUCTURE
107  VERI FI CATI ON TEST
L.S.
10, 000. 00 3, 000. 00 4, 000. 00 5, 000. 00
108  NO SE WALL
6581. 3300 e 150. 0000 215. 0000 210. 0000 200. 0000
987, 199. 50 1,414, 985. 95 1, 382, 079. 30 1, 316, 266. 00
109  ACCESS DOOR
8. 0000 e 1, 500. 0000 1, 600. 0000 2, 000. 0000 2, 000. 0000
12, 000. 00 12, 800. 00 16, 000. 00 16, 000. 00
SURFACI NG
110 CRUSHED SURFACI NG BASE COURSE
35408. 0000 t 12. 0000 21. 0000 13. 5000 13. 0000
424,896. 00 743, 568. 00 478, 008. 00 460, 304. 00
LI QUI D ASPHALT
111 ASPHALT FOR TACK COAT
186. 5900 t 250. 0000 300. 0000 310. 0000 300. 0000
46, 647. 50 55,977. 00 57, 842. 90 55,977. 00
112 ANTI - STRI PPI NG ADDI TI VE
EST.
121, 404. 00 121, 404. 00 121, 404. 00 121, 404. 00
CEMENT CONCRETE PAVENMENT
113 BRI DGE APPROACH SLAB
244. 5500 e 400. 0000 180. 0000 185. 0000 200. 0000
97, 820. 00 44,019. 00 45, 241. 75 48, 910. 00
ASPHALT CONCRETE PAVEMENT
114 CRACK SEALI NG
EST.
34, 030. 00 34, 030. 00 34, 030. 00 34, 030. 00
115 PLANI NG Bl TUM NOUS PAVENMENT
5618. 0000 e 2. 7500 6. 0000 4. 6500 5. 5000
15, 449. 50 33, 708. 00 26,123.70 30, 899. 00
116  PLANI NG BI TUM NOUS PAVEMENT FROM BRI DGE DECK
7374. 0000 e 10. 0000 8. 0000 12. 0000 5. 5000

73, 740. 00 58, 992. 00 88, 488. 00 40, 557. 00



PAGE : 11-A

DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 21/ 1999
* % * Bl D TABULATI ON REPORT * * * TI ME: 07: 37
PS&E JOB NO: 98A023 REVI SION NO : 1 BI DS OPENED ON : Jul 21 1999
CONTRACT NO: 005694 REGON NO : 1 AWARDED ON : Jul 23 1999
VERSI ON NO : 8 WORK ORDER# : 0L2316
HY CSR 405 e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 405 W LDER CONSTRUCTI ON COMPANY MAX J. KUNEY COMPANY GUY F. ATKI NSON CONSTRUCTI ON
BOTHELL TO SWAVP CREEK I/C 1525 E MARI NE VI EW DR 120 N RALPH ST 600 NACHES AVE SW #120
HOV LANES - STAGE 2
98A023 99202- 4795 98055- 2267
PROJECT -1 M 4053(829) EVERETT WA 982011927 SPOKANE WA 992020008 RENTON WA 980570940
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 046000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
ASPHALT CONCRETE PAVEMENT
117 ASPHALT CONC. FOR PRELEVELING CL. G PG 64-2;
5588. 0000 t 35. 0000 33. 5000 32. 7500 31. 0000
195, 580. 00 187, 198. 00 183, 007. 00 173, 228. 00
118 ASPHALT CONC. PAVEMENT CL. A PG 64- 2:
115816. 0000 t 25. 0000 32.0000 32. 7500 33. 0000
2, 895, 400. 00 3,706, 112. 00 3,792, 974.00 3,821, 928. 00
119 JOB M X COWPLI ANCE PRI CE ADJUSTMENT
CALC
93, 583. 00 93, 583. 00 93, 583. 00 93, 583. 00
120 COMPACTI ON PRI CE ADJUSTMENT
CALC
59, 122. 00 59, 122. 00 59, 122. 00 59, 122. 00
EROSI ON CONTROL AND PLANTI NG
121 SEEDI NG, FERTILIZI NG, AND MULCHI NG
15. 9500 ha 610. 0000 2, 200. 0000 2, 000. 0000 2, 000. 0000
9,729.50 35, 090. 00 31, 900. 00 31, 900. 00
122  WETLAND SEEDI NG AND FERTI LI ZI NG BY HAND
0. 5000 ha 7, 000. 0000 5, 100. 0000 1, 350. 0000 1, 800. 0000
3, 500. 00 2, 550. 00 675. 00 900. 00
123 EROSI ON CONTROL BLANKET
62122. 0000 e 1. 8000 1. 3000 1. 3000 2.0000
111, 819. 60 80, 758. 60 80, 758. 60 124, 244. 00
124 CLEAR PLASTI C COVERI NG
40110. 0000 e 3. 0000 1. 8000 1. 5500 3. 4000
120, 330. 00 72,198. 00 62, 170. 50 136, 374. 00
125 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST.
600, 000. 00 600, 000. 00 600, 000. 00 600, 000. 00
126  ESC LEAD
855. 0000 DAY 100. 0000 50. 0000 35. 0000 20. 0000
85, 500. 00 42, 750. 00 29, 925. 00 17, 100. 00

127 ROCK CHECK DAM
19. 0000 EACH 95. 0000 350. 0000 150. 0000 265. 0000
1, 805. 00 6, 650. 00 2, 850. 00 5, 035. 00



DOT_RGGB05
PS&E JOB NO: 98A023 REVI SI ON NO : 1
CONTRACT NO: 005694 REGION NO : 1
VERSI ON NO : 8 WORK ORDER# : 0L2316
HWY : SR 405
TITLE : SR 405

BOTHELL TO SWAMP CREEK 1/C

HOV LANES - STAGE 2

98A023
PROJECT 1M 4053(829)

COUNTY(S) : SNOHOM SH

* Kk *

Bl D TABULATI ON REPORT * * *

------- LOW BI DDER

W LDER CONSTRUCTI ON COVPAN)

1525 E MARI NE VI EW DR

EVERETT WA 982011927

CONTRACTOR NUMBER :

892000

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

------- 2ND BI DDER

MAX J. KUNEY COMPANY
120 N RALPH ST
99202- 4795

PAGE : 12-A

DATE: 07/21/ 1999

TI ME: 07: 37

BI DS OPENED ON : Jul 21 1999
AWARDED ON : Jul 23 1999

SPOKANE WA 992020008

CONTRACTOR NUMBER :

462000

------- 3RD BI DDER -

GUY F. ATKI NSON CONSTRUCTI ON

600 NACHES AVE SW #120
98055- 2267

RENTON WA 980570940
CONTRACTOR NUMBER :

046000

ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
EROSI ON CONTROL AND PLANTI NG
128  STRAW BALE
1236. 0000 EACH 25. 0000 14. 0000 15. 0000 30. 0000
30, 900. 00 17, 304. 00 18, 540. 00 37, 080. 00
129  GRAVEL FILTER BERM
96. 0000 EACH 270. 0000 160. 0000 400. 0000 215. 0000
25, 920. 00 15, 360. 00 38, 400. 00 20, 640. 00
130 | NLET PROTECTI ON
270. 0000 EACH 25. 0000 130. 0000 75. 0000 140. 0000
6, 750. 00 35, 100. 00 20, 250. 00 37, 800. 00
131  PLASTI C BARRI ER FENCE
1615. 0000 w 11. 5000 4. 0000 6. 5000 9. 0000
18,572. 50 6, 460. 00 10, 497. 50 14, 535. 00
132  STABI LI ZED CONSTRUCTI ON ENTRANCE
1440. 0000 e 28.1000 20. 0000 10. 0000 25. 0000
40, 464. 00 28, 800. 00 14, 400. 00 36, 000. 00
133 MUD PALLI ATI VE
480. 0000 s 22.5000 30. 0000 15. 0000 25. 0000
10, 800. 00 14, 400. 00 7,200. 00 12, 000. 00
134 SO L AMENDNMENT
255. 0000 s 30. 0000 30. 0000 40. 0000 30. 0000
7, 650. 00 7, 650. 00 10, 200. 00 7, 650. 00
135 PSIPE VINE MAPLE 0.5 M HT. #1 CONTAI NER
200. 0000 EACH 6. 0000 6. 0000 11. 0000 12. 0000
1, 200. 00 1, 200. 00 2,200. 00 2, 400. 00
136 PSIPE OREGON ASH 0.5 M HT. BARE ROOT
140. 0000 EACH 6. 0000 6. 0000 8. 0000 14. 0000
840. 00 840. 00 1, 120. 00 1, 960. 00
137 PSIPE SI TKA SPRUCE 0.5 M HT. #1 CONTAI NER
140. 0000 EACH 7.0000 6. 0000 11. 0000 16. 0000
980. 00 840. 00 1, 540. 00 2, 240. 00
138 PSI PE WESTERN RED CEDAR 0.5 M HT. #1 CONTAI NER
140. 0000 EACH 7.0000 5. 0000 11. 0000 14. 0000
980. 00 700. 00 1, 540. 00 1, 960. 00
139 PSI PE RED- OSI ER DOGWOOD 0.5 M HT. BARE ROOT
275. 0000 EACH 6. 0000 5. 0000 8. 0000 13. 0000
1, 650. 00 1, 375. 00 2,200. 00 3,575. 00



PAGE : 13-A

DATE: 07/21/1999
TI ME: 07: 37

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

DOT_RGGBO5

PS&E JOB NO: 98A023
CONTRACT NO: 005694
VERSI ON NO : 8

HWY : SR 405

TITLE : SR 405
BOTHELL TO SWAMP CREEK |/ C
HOV LANES - STAGE 2

REVISION NO : 1
REGON NO :1
WORK ORDER# : 0L2316

BI DS OPENED ON : Jul 21 1999
AWARDED ON : Jul 23 1999

LOWBIDDER  -==---« =«==---- 2ND BIDDER =----== =«==---- 3RD BIDDER -------

W LDER CONSTRUCTI ON COVPAN) MAX J. KUNEY COMPANY
1525 E MARI NE VI EW DR 120 N RALPH ST

GUY F. ATKI NSON CONSTRUCTI ON
600 NACHES AVE SW #120

08A023 99202- 4795 98055- 2267

PROJECT | M 4053( 829) EVERETT WA 982011927 SPOKANE WA 992020008 RENTON WA 980570940

COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : CONTRACTOR NUMBER : CONTRACTOR NUMBER :
ENGR S. EST.

| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/

NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

EROSI ON CONTROL AND PLANTI NG

140 PSI PE NOOTKA ROSE 0.5 M HT. BARE ROOT
205. 0000 EACH 4.5000 5. 0000 8. 0000 13. 0000
922. 50 1, 025. 00 1, 640. 00 2, 665. 00
141 PSI PE SALMONBERRY 0.5 M HT. BARE ROOT
205. 0000 EACH 6. 0000 5. 0000 8. 0000 12. 0000
1, 230. 00 1, 025. 00 1, 640. 00 2,460. 00
142 PSI PE RED ELDERBERRY 0.5 M HT. BARE ROOT
140. 0000 EACH 6. 0000 5. 0000 8. 0000 12. 0000
840. 00 700. 00 1,120. 00 1, 680. 00
143 BARK OR WOOD CHI P MJULCH
181. 0000 nB 45. 0000 30. 0000 40. 0000 25. 0000
8, 145. 00 5, 430. 00 7,240.00 4,525.00
144 PLANT ESTABLI SHVENT - SECOND YEAR
EST.
22,767.00 22,767.00 22,767.00 22,767.00
145 PLANT ESTABLI SHMVENT - THI RD YEAR
EST.
22,767.00 22,767.00 22,767.00 22,767.00
146 PLANT ESTABLI SHMVENT - FOURTH YEAR
EST.
15, 178. 00 15, 178. 00 15, 178. 00 15, 178. 00
147 PLANT ESTABLI SHMVENT - FI FTH YEAR
EST.
15, 178. 00 15, 178. 00 15, 178. 00 15, 178. 00
148 DELETED | TEM
0. 0100 EACH 0. 0001 0. 0000 0. 0000 0. 0000
0. 00 0. 00 0. 00 0. 00
149 PLASTI C LUMBER CRI B WALL
30. 0000 EACH 1, 700. 0000 1, 200. 0000 550. 0000 755. 0000
51, 000. 00 36, 000. 00 16, 500. 00 22, 650. 00
150 PLASTI C LUMBER CRI B WALL W TH BEDLOG
7.0000 EACH 4, 150. 0000 3, 900. 0000 1, 500. 0000 3, 900. 0000
29, 050. 00 27, 300. 00 10, 500. 00 27, 300. 00
151 LOG W TH ROOTWAD
12. 0000 EACH 475. 0000 900. 0000 600. 0000 1, 000. 0000
5, 700. 00 10, 800. 00 7, 200. 00 12, 000. 00



PAGE : 14-A

DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 21/ 1999
* % *  B| D TABULATI ON REPORT * * * TI ME: 07: 37
PS&E JOB NO: 98A023 REVI SION NO : 1 BI DS OPENED ON : Jul 21 1999
CONTRACT NO: 005694 REGION NO : 1 AWARDED ON : Jul 23 1999
VERSION NO : 8 WORK ORDER# : 0L2316
W CSR 405 e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SgTﬁgEL 1O SYAMP CREEK |/ C W LDER CONSTRUCTI ON COVPAN\ MAX J. KUNEY COMPANY GUY F. ATKI NSON CONSTRUCTI ON
HOV LANES - STAGE 2 1525 E MARI NE VI EW DR 120 N RALPH ST 600 NACHES AVE SW #120
08A023 99202- 4795 98055- 2267
PROJECT . 1M 4053(829) EVERETT WA 982011927 SPOKANE WA 992020008 RENTON WA 980570940
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 046000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

EROSI ON CONTROL AND PLANTI NG
152 STUMP W TH ROOTWAD

8. 0000 EACH 425. 0000 900. 0000 650. 0000 1, 000. 0000
3, 400. 00 7,200. 00 5, 200. 00 8, 000. 00
153 VEGETATED REVETMENT
277.0000 n 390. 0000 200. 0000 230. 0000 200. 0000
108, 030. 00 55, 400. 00 63, 710. 00 55, 400. 00
TRAFFI C
154 CEMENT CONC. BARRI ER CURB AND GUTTER
113. 0000 hg 40. 0000 45. 0000 40. 0000 27.0000
4,520. 00 5, 085. 00 4,520. 00 3, 051. 00
155 EXTRUDED CURB
3347. 0000 hg 15. 0000 9. 0000 9. 1000 9. 0000
50, 205. 00 30, 123. 00 30, 457.70 30, 123. 00
156 TYPE A BLOCK TRAFFI C CURB
860. 0000 hg 9. 0000 35. 0000 21. 0000 20. 0000
7, 740. 00 30, 100. 00 18, 060. 00 17, 200. 00
157 BEAM GUARDRAIL TYPE 1 - 2.4 M LONG POST
465. 0000 hg 40. 0000 46. 0000 45. 0000 47.0000
18, 600. 00 21, 390. 00 20, 925. 00 21, 855. 00
158 BEAM GUARDRAI L TYPE 1
7937. 0000 hg 38. 0000 40. 0000 40. 0000 42.0000
301, 606. 00 317, 480. 00 317, 480. 00 333, 354. 00
159 BEAM GUARDRAI L TYPE 3
163. 0000 hg 60. 0000 90. 0000 88. 0000 90. 0000
9, 780. 00 14, 670. 00 14, 344.00 14, 670. 00
160 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 1
16. 0000 EACH 1, 200. 0000 1, 370. 0000 1, 400. 0000 1, 350. 0000
19, 200. 00 21, 920. 00 22,400. 00 21, 600. 00
161 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 5
1. 0000 EACH 850. 0000 1,100. 0000 1, 150. 0000 1, 100. 0000
850. 00 1,100. 00 1, 150. 00 1,100. 00

162 BEAM GUARDRAI L SRT TERM NAL
14. 0000 EACH 1, 750. 0000 1, 900. 0000 1, 950. 0000 1, 900. 0000
24,500. 00 26, 600. 00 27,300. 00 26, 600. 00



PAGE : 15-A

DATE: 07/21/1999
TI ME: 07: 37

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

DOT_RGGBO5

PS&E JOB NO: 98A023
CONTRACT NO: 005694
VERSI ON NO : 8

HWY : SR 405

TITLE : SR 405
BOTHELL TO SWAMP CREEK |/ C
HOV LANES - STAGE 2

REVISION NO : 1
REGON NO :1
WORK ORDER# : 0L2316

BI DS OPENED ON : Jul 21 1999
AWARDED ON : Jul 23 1999

LOWBIDDER  -==---« =«==---- 2ND BIDDER =----== =«==---- 3RD BIDDER -------

W LDER CONSTRUCTI ON COVPAN)
1525 E MARI NE VI EW DR

MAX J. KUNEY COMPANY
120 N RALPH ST

GUY F. ATKI NSON CONSTRUCTI ON
600 NACHES AVE SW #120

98A023 99202- 4795 98055- 2267
PROJECT | M 4053( 829) EVERETT WA 982011927 SPOKANE WA 992020008 RENTON WA 980570940
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 046000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
163 BEAM GUARDRAI L ANCHOR TYPE 4
18. 0000 EACH 350. 0000 510. 0000 510. 0000 500. 0000
6, 300. 00 9, 180. 00 9, 180. 00 9, 000. 00
164 RAI SI NG EXI STI NG BEAM GUARDRAI L
209. 0000 w 15. 2500 12. 0000 11. 2500 12. 0000
3,187.25 2,508. 00 2,351.25 2,508. 00
165 PRECAST CONC. BARRI ER TYPE 2
282. 0000 w 70. 0000 73. 0000 72. 2500 75. 0000
19, 740. 00 20, 586. 00 20, 374. 50 21, 150. 00
166 SINGLE SLOPE CONC. BARRI ER
871. 0000 w 150. 0000 270. 0000 165. 0000 265. 0000
130, 650. 00 235, 170. 00 143, 715. 00 230, 815. 00
167 DELETED | TEM
0. 0100 EACH 0. 0001 0. 0000 0. 0000 0. 0000
0. 00 0. 00 0. 00 0. 00
168  SINGLE FACE CONC. BARRI ER
4148. 6000 w 150. 0000 185. 0000 275. 0000 225. 0000
622, 290. 00 767, 491. 00 1, 140, 865. 00 933, 435. 00
169 CONC. BARRI ER TRANSI TI ON SECTI ON TYPE 1
3.8000 w 300. 0000 600. 0000 750. 0000 890. 0000
1, 140. 00 2, 280. 00 2, 850. 00 3,382. 00
170 CONC. BARRI ER TRANSI TI ON SECTI ON TYPE 2
9. 0000 w 300. 0000 600. 0000 750. 0000 625. 0000
2, 700. 00 5, 400. 00 6, 750. 00 5, 625. 00
171  CONC. BARRI ER TRANSI TI ON SECTI ON TYPE 3
5. 0000 w 300. 0000 1, 300. 0000 1, 500. 0000 1, 295. 0000
1, 500. 00 6, 500. 00 7, 500. 00 6, 475. 00
172 CONC. BARRI ER TRANSI TI ON SECTI ON TYPE 4
22.0000 w 300. 0000 800. 0000 1, 000. 0000 900. 0000
6, 600. 00 17, 600. 00 22,000. 00 19, 800. 00
173  CEMENT CONCRETE MEDI AN CAP
60. 7000 e 40. 0000 61. 0000 65. 0000 125. 0000
2,428.00 3,702.70 3,945.50 7,587.50
174  BARRI ER PROTECTED WORK AREA
23729. 0000 w 20. 0000 21. 0000 22.5000 25. 0000
474,580. 00 498, 309. 00 533, 902. 50 593, 225. 00
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DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 21/ 1999
* % * Bl D TABULATI ON REPORT * * * TI ME: 07: 37
PS&E JOB NO: 98A023 REVI SION NO : 1 BI DS OPENED ON : Jul 21 1999
CONTRACT NO: 005694 REGON NO : 1 AWARDED ON : Jul 23 1999
VERSI ON NO : 8 WORK ORDER# : 0L2316
HY CSR 405 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SgTﬁgEL 10 SWAVP CREEK 1/ C W LDER CONSTRUCTI ON COMPANY MAX J. KUNEY COMPANY GUY F. ATKI NSON CONSTRUCTI ON
HOV LANES - STAGE 2 1525 E MARI NE VI EW DR 120 N RALPH ST 600 NACHES AVE SW #120
98A023 99202- 4795 98055- 2267
PRQJECT -1 M 4053(829) EVERETT WA 982011927 SPOKANE WA 992020008 RENTON WA 980570940
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 046000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
175 PERMANENT | MPACT ATTENUATOR
1. 0000 EACH 25, 000. 0000 8, 500. 0000 8, 600. 0000 9, 000. 0000
25, 000. 00 8, 500. 00 8, 600. 00 9, 000. 00
176 REPAIR | MPACT ATTENUATOR
EST.
10, 000. 00 10, 000. 00 10, 000. 00 10, 000. 00
177 TRUCK MOUNTED | MPACT ATTENUATOR
7.0000 EACH 10, 000. 0000 10, 000. 0000 500. 0000 10, 000. 0000
70, 000. 00 70, 000. 00 3, 500. 00 70, 000. 00
178 OPERATI ON OF TRUCK MOUNTED | MPACT ATTENUATOR
56. 0000 HR 32.0000 110. 0000 60. 0000 50. 0000
1,792.00 6, 160. 00 3, 360. 00 2, 800. 00
179 FLEXI BLE GUI DE POST
455, 0000 EACH 22.0000 24. 0000 22.5000 24. 0000
10, 010. 00 10, 920. 00 10, 237. 50 10, 920. 00
180 PAINT STRI PE
31070. 0000 w 0.2700 0. 3500 0. 3500 0. 3000
8, 388. 90 10, 874. 50 10, 874. 50 9, 321. 00
181 PLASTI C DRAI NAGE MARKI NG
274.0000 EACH 5. 0000 19. 0000 20. 0000 18. 0000
1, 370. 00 5, 206. 00 5, 480. 00 4,932.00
182 PLASTI C GORE STRI PE
17040. 0000 w 2. 4400 3. 0000 3.1000 3. 5000
41,577. 60 51, 120. 00 52, 824. 00 59, 640. 00
183 PLASTI C DROP LANE STRI PE
1500. 0000 w 1. 5000 4.5000 4. 2500 4. 0000
2, 250. 00 6, 750. 00 6, 375. 00 6, 000. 00
184 PLASTI C CROSSWALK STRI PE
28. 0000 e 20. 0000 42.0000 42.0000 40. 0000
560. 00 1,176. 00 1,176. 00 1, 120. 00
185 PLASTI C STOP BAR
55. 8000 w 7. 8400 22.0000 21. 0000 20. 0000
437. 47 1,227.60 1,171.80 1, 116. 00

186 PLASTI C TRAFFI C ARROW
6. 0000 EACH 50. 0000 110. 0000 110. 0000 100. 0000
300. 00 660. 00 660. 00 600. 00



PAGE : 17-A

DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 21/ 1999
* % * Bl D TABULATI ON REPORT * * * TI ME: 07: 37
PS&E JOB NO: 98A023 REVI SION NO : 1 BI DS OPENED ON : Jul 21 1999
CONTRACT NO: 005694 REGON NO : 1 AWARDED ON : Jul 23 1999
VERSI ON NO : 8 WORK ORDER# : 0L2316
HY CSR 405 e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 405 W LDER CONSTRUCTI ON COMPANY MAX J. KUNEY COMPANY GUY F. ATKI NSON CONSTRUCTI ON
BOTHELL TO SWAVP CREEK I/C 1525 E MARI NE VI EW DR 120 N RALPH ST 600 NACHES AVE SW #120
HOV LANES - STAGE 2
98A023 99202- 4795 98055- 2267
PROJECT -1 M 4053(829) EVERETT WA 982011927 SPOKANE WA 992020008 RENTON WA 980570940
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 046000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
187 PLASTI C PREFERENTI AL LANE SYMBOL TYPE 1
91. 0000 EACH 80. 0000 90. 0000 86. 0000 85. 0000
7,280. 00 8, 190. 00 7,826. 00 7, 735. 00
188 RAI SED PAVEMENT MARKER TYPE 1
79. 2000 HUND 150. 0000 210. 0000 210. 0000 220. 0000
11, 880. 00 16, 632. 00 16, 632. 00 17, 424. 00
189 RAI SED PAVEMENT MARKER TYPE 2
37.5000 HUND 250. 0000 360. 0000 360. 0000 400. 0000
9, 375. 00 13, 500. 00 13, 500. 00 15, 000. 00
190 TEMPORARY PAVEMENT MARKI NG
189925. 0000 w 0. 4000 2. 4000 2.3000 2.5000
75, 970. 00 455, 820. 00 436, 827. 50 474,812.50
191 PERMANENT SI GNI NG
L.S.
504, 485. 00 110, 000. 00 135, 000. 00 100, 000. 00
192 SIGN BRIDGE NO. 1
L.S.
105, 000. 00 78, 000. 00 80, 000. 00 90, 000. 00
193 SIGN BRIDGE NO. 2
L.S.
93, 000. 00 78, 000. 00 80, 000. 00 90, 000. 00
194 SIGN BRI DGE NO. 3
L.S.
105, 000. 00 82, 000. 00 80, 000. 00 90, 000. 00
195 CANTI LEVER SI GN STRUCTURE NO. 1
L.S.
37, 000. 00 36, 000. 00 35, 000. 00 33, 000. 00
196 CANTI LEVER SI GN STRUCTURE NO. 2
L.S.
37, 000. 00 35, 000. 00 35, 000. 00 33, 000. 00
197 CANTI LEVER SI GN STRUCTURE NO. 3
L.S.
34, 000. 00 34, 000. 00 35, 000. 00 33, 000. 00

198 CANTI LEVER SI GN STRUCTURE NO. 5
L.S.
31, 000. 00 32, 000. 00 35, 000. 00 33, 000. 00



PAGE : 18-A

DOT_RGGBO5 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 21/ 1999
* * * Bl D TABULATI ON REPORT * * * TI ME: 07: 37
PS&E JOB NO: 98A023 REVI SI ON NO : 1 BI DS OPENED ON : Jul 21 1999

CONTRACT NO: 005694 REGON NO :1 AWARDED ON : Jul 23 1999

VERSI ON NO : 8 WORK ORDER# : 0L2316
HY CSR 405 e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 405 W LDER CONSTRUCTI ON COMPANY MAX J. KUNEY COMPANY GUY F. ATKI NSON CONSTRUCTI ON
BOTHELL TO SWAVP CREEK I/C 1525 E MARI NE VI EW DR 120 N RALPH ST 600 NACHES AVE SW #120
HOV LANES - STAGE 2
98A023 99202- 4795 98055- 2267
PROJECT | M 4053( 829) EVERETT WA 982011927 SPOKANE WA 992020008 RENTON WA 980570940
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 046000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
199 CANTI LEVER SI GN STRUCTURE NO. 6
L.S.
39, 000. 00 35, 000. 00 35, 000. 00 33, 000. 00
200 | LLUM NATI ON SYSTEM SUA 3389
L.S.
140, 300. 00 108, 000. 00 110, 000. 00 100, 000. 00
201 | LLUM NATI ON SYSTEM SUA 3388
L.S.
168, 500. 00 138, 000. 00 135, 000. 00 100, 000. 00
202 | LLUM NATI ON SYSTEM SUA 4600
L.S.
129, 900. 00 140, 000. 00 140, 000. 00 100, 000. 00
203 | LLUM NATI ON SYSTEM SUA 2299
L.S.
47, 600. 00 53, 000. 00 55, 000. 00 50, 000. 00
204 | LLUM NATI ON SYSTEM SUA 2300
L.S.
45, 500. 00 72, 000. 00 70, 000. 00 100, 000. 00
205 TRAFFI C SI GNAL DI SPLAY AND DETECTI ON SYSTEM
L.S.
39, 900. 00 44, 000. 00 45, 000. 00 60, 000. 00
206 FORCE ACCOUNT LOOP TESTI NG AND REPLACEMENT
EST.
5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00
207 TRAFFI C SAFETY DRUM
1988. 0000 EACH 55. 0000 70. 0000 60. 0000 60. 0000
109, 340. 00 139, 160. 00 119, 280. 00 119, 280. 00
208 SEQUENTI AL ARROW SI GN
624. 0000 HR 25. 0000 9. 0000 20. 0000 7.0000
15, 600. 00 5, 616. 00 12, 480. 00 4, 368. 00
209 PORTABLE CHANGEABLE MESSAGE SI GN
2.0000 EACH 8, 000. 0000 10, 000. 0000 15, 000. 0000 12, 500. 0000
16, 000. 00 20, 000. 00 30, 000. 00 25, 000. 00
210 OPERATI ON OF PORTABLE CHANGEABLE NMESSAGE S| GN
750. 0000 HR 15. 0000 10. 0000 5. 0000 5. 0000
11, 250. 00 7,500. 00 3, 750. 00 3, 750. 00



PAGE : 19-A

DOT_RGGB05 VASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 21/ 1999
* %« % Bl D TABULATI ON REPORT * * * TI ME: 07: 37
PS&E JOB NO: 98A023 REVI SION NO : 1 BI DS OPENED ON : Jul 21 1999
CONTRACT NO: 005694 REGION NO : 1 AWARDED ON : Jul 23 1999
VERSI ON NO : 8 WORK ORDER# : 0L2316
Y SR 405 T e LOW BIDDER ----=-- =-=---- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 405 W LDER CONSTRUCTI ON COVPAN) MAX J. KUNEY COMPANY GUY F. ATKI NSON CONSTRUCTI ON
BOTHELL TO SWAMP CREEK |/C 1525 E MARI NE VI EW DR 120 N RALPH ST 600 NACHES AVE SW #120
HOV LANES - STAGE 2
98A023 99202- 4795 98055- 2267
PRQJECT .1 M 4053(829) EVERETT WA 982011927 SPOKANE WA 992020008 RENTON WA 980570940
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 046000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
211 TYPE |11 BARRI CADE
10. 0000 EACH 150. 0000 200. 0000 275. 0000 250. 0000
1, 500. 00 2, 000. 00 2,750. 00 2,500. 00
212 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S.
50, 000. 00 20, 000. 00 75, 000. 00 10, 000. 00
213 TRAFFI C CONTROL LABOR
32236. 0000 HR 32. 0000 24.0000 31. 6500 32. 0000
1,031, 552. 00 773, 664. 00 1, 020, 269. 40 1,031, 552. 00
214 TRAFFI C CONTROL VEHI CLE
544. 0000 DAY 75. 0000 60. 0000 160. 0000 100. 0000
40, 800. 00 32, 640. 00 87, 040. 00 54, 400. 00
215 TRAFFI C CONTROL SUPERVI SOR
2176. 0000 HR 40. 0000 32. 0000 50. 0000 34. 0000
87, 040. 00 69, 632. 00 108, 800. 00 73, 984. 00
216 CONSTRUCTI ON SI GNS CLASS A
69. 1700 e 110. 0000 61. 0000 150. 0000 200. 0000
7,608. 70 4,219.37 10, 375. 50 13, 834. 00
217 FORCE ACCOUNT ROLLI NG SLOWOWN
EST.
3, 000. 00 3, 000. 00 3, 000. 00 3, 000. 00
SURVEI LLANCE CONTROL& DRI VER | NFORMATI ON
218 CLOSED ClRCU T TELEVI SI ON SYSTEM CCTV
L.S.
167, 030. 00 174, 000. 00 175, 000. 00 200, 000. 00
219  TRAFFI C DATA ACCUMULATI ON SYSTEM
L.S.
306, 205. 00 323, 000. 00 325, 000. 00 350, 000. 00
220 PERMANENT TRAFFI C RECORDER
L.S.
29, 240. 00 4,100. 00 4,000. 00 10, 000. 00

221 HI GHWAY ADVI SORY RADI O SYSTEM
L.S.
10, 500. 00 11, 000. 00 10, 000. 00 20, 000. 00



PAGE : 20-A

DOT RGGBOS WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 21/ 1999
- * * * B D TABULATI ON REPORT * * * TI ME: 07: 37
PSG&E JOB NO: 98A023 REVI SION NO : 1 BI DS OPENED ON : Jul 21 1999
CONTRACT NO: 005694 REGON NO : 1 AWARDED ON : Jul 23 1999
VERSI ON NO : 8 WORK ORDER# : 0L2316
L Cema0s T e LOW BI DDER  ------- «=c---- 2ND BIDDER ------- -=c-n--- 3RD BIDDER -------
TITLE : SR 405 W LDER CONSTRUCTI ON COVPANY ~ MAX J. KUNEY COMPANY GUY F. ATKI NSON CONSTRUCTI ON
BOTHELL TO SWAMP CREEK |/C 1525 E MARI NE VI EW DR 120 N RALPH ST 600 NACHES AVE SW #120
HOV LANES - STAGE 2
98023 99202- 4795 98055- 2267
PROJECT  : 1M 4053(829) EVERETT WA 982011927 SPOKANE WA 992020008 RENTON WA 980570940
COUNTY(S) - SNOHOM SH CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 046000
ENGR' S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

SURVEI LLANCE CONTROL& DRI VER | NFORMATI ON
222 COVMUNI CATI ON SYSTEM

L.S.
535, 000. 00 450, 000. 00 525, 000. 00 600, 000. 00
223 COVMUNI CATI ON CABLES AND | NTERFACES
L.S.
233, 150. 00 220, 000. 00 220, 000. 00 200, 000. 00
224 VI DEO DI STRI BUTI ON AND TRANSM SSI ON SYSTEM
L.S.
55, 655. 00 95, 000. 00 95, 000. 00 100, 000. 00
225 BORI NG AND CASI NG
80. 0000 hg 400. 0000 330. 0000 312. 0000 415. 0000
32, 000. 00 26, 400. 00 24, 960. 00 33, 200. 00
OTHER | TEMS
226 STRUCTURE EXCAVATI ON CLASS B | NCL. HAUL
16608. 1000 nB 20. 0000 5. 0000 6. 5000 7.0000
332, 162. 00 83, 040. 50 107, 952. 65 116, 256. 70
227 SHORI NG OR EXTRA EXCAVATI ON CLASS B
6561. 0000 n 10. 0000 1. 0000 1. 0000 3. 0000
65, 610. 00 6,561. 00 6, 561. 00 19, 683. 00
228 GRAVEL BACKFILL FOR DRAIN
532. 0000 nB 30. 0000 35. 0000 29. 0000 30. 0000
15, 960. 00 18, 620. 00 15, 428. 00 15, 960. 00
229 PLUGG NG EXI STI NG PI PE
65. 0000 EACH 50. 0000 250. 0000 225. 0000 60. 0000
3, 250. 00 16, 250. 00 14, 625. 00 3, 900. 00
230 STRUCTURE SURVEYI NG
L.S.
104, 800. 00 60, 000. 00 150, 000. 00 75, 000. 00
231 ROADWAY SURVEYI NG
L.S.
187, 200. 00 235, 324.00 300, 000. 00 350, 000. 00

232 ADJUST MONUMENT CASE AND COVE
1. 0000 EACH 300. 0000 300. 0000 250. 0000 250. 0000
300. 00 300. 00 250. 00 250. 00



PAGE : 21-A

DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 21/ 1999
* % * Bl D TABULATI ON REPORT * * * TI ME: 07: 37
PS&E JOB NO: 98A023 REVI SION NO : 1 BI DS OPENED ON : Jul 21 1999
CONTRACT NO: 005694 REGON NO : 1 AWARDED ON : Jul 23 1999
VERSI ON NO : 8 WORK ORDER# : 0L2316
HY CSR 405 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SgTﬁgEL 10 SWAVP CREEK 1/ C W LDER CONSTRUCTI ON COMPANY MAX J. KUNEY COMPANY GUY F. ATKI NSON CONSTRUCTI ON
HOV LANES - STAGE 2 1525 E MARI NE VI EW DR 120 N RALPH ST 600 NACHES AVE SW #120
98A023 99202- 4795 98055- 2267
PROJECT -1 M 4053(829) EVERETT WA 982011927 SPOKANE WA 992020008 RENTON WA 980570940
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 046000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
233 CEMENT CONC. S| DEWALK
248. 0000 e 30. 0000 25. 0000 30. 0000 21. 0000
7, 440. 00 6, 200. 00 7, 440. 00 5, 208. 00
234 CHAIN LI NK FENCE TYPE 6
570. 7000 w 20. 0000 36. 0000 16. 2500 30. 0000
11, 414. 00 20, 545. 20 9, 273.88 17,121.00
235 END, CORNER, AND PULL POST FOR CHAIN LI NK FENCE
26. 0000 EACH 160. 0000 110. 0000 130. 0000 155. 0000
4,160. 00 2, 860. 00 3, 380. 00 4, 030. 00
236 SINGLE 1.8 M CHAIN LI NK GATE
4. 0000 EACH 300. 0000 410. 0000 675. 0000 320. 0000
1, 200. 00 1, 640. 00 2, 700. 00 1, 280. 00
237 STRUCTURAL EARTH WALL
546. 3000 e 10. 0000 195. 0000 225. 0000 340. 0000
5, 463. 00 106, 528. 50 122, 917. 50 185, 742. 00
238 BACKFI LL FOR STRUCTURAL EARTH WALL | NCL. HAUL
1512. 7000 s 20. 0000 35. 0000 24.5000 7.0000
30, 254. 00 52, 944. 50 37,061. 15 10, 588. 90
239 ADJUST | NLET
29. 0000 EACH 150. 0000 200. 0000 310. 0000 210. 0000
4, 350. 00 5, 800. 00 8, 990. 00 6, 090. 00
240 CONNECTI ON TO DRAI NAGE STRUCTURE
9. 0000 EACH 400. 0000 1, 200. 0000 1, 100. 0000 415. 0000
3, 600. 00 10, 800. 00 9, 900. 00 3, 735. 00
241 ADJUST MANHOLE
7.0000 EACH 250. 0000 200. 0000 310. 0000 350. 0000
1, 750. 00 1, 400. 00 2,170. 00 2, 450. 00
242 MANHOLE 1200 MM DI AM  TYPE 1
2.0000 EACH 2, 000. 0000 3, 300. 0000 1, 600. 0000 2, 250. 0000
4, 000. 00 6, 600. 00 3, 200. 00 4,500. 00
243 MANHOLE ADDI TI ONAL HEI GHT 1200 MM DI AM TYPE
9. 0000 w 500. 0000 740. 0000 310. 0000 650. 0000
4,500. 00 6, 660. 00 2, 790. 00 5, 850. 00

244 ADJUST CATCH BASI M
162. 0000 EACH 100. 0000 190. 0000 260. 0000 300. 0000
16, 200. 00 30, 780. 00 42,120.00 48, 600. 00



PAGE : 22-A
DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 21/ 1999
* % * Bl D TABULATI ON REPORT * * * TI ME: 07: 37
PS&E JOB NO: 98A023 REVI SION NO : 1 BI DS OPENED ON : Jul 21 1999
CONTRACT NO: 005694 REGON NO : 1 AWARDED ON : Jul 23 1999
VERSI ON NO : 8 WORK ORDER# : 0L2316
HY CSR 405 e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 405 W LDER CONSTRUCTI ON COMPANY MAX J. KUNEY COMPANY GUY F. ATKI NSON CONSTRUCTI ON
BOTHELL TO SWAVP CREEK I/C 1525 E MARI NE VI EW DR 120 N RALPH ST 600 NACHES AVE SW #120
HOV LANES - STAGE 2
98A023 99202- 4795 98055- 2267
PROJECT | M 4053( 829) EVERETT WA 982011927 SPOKANE WA 992020008 RENTON WA 980570940
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 046000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
245 TRAI NI NG
15000. 0000 HR 2.0000 2.0000 2.0000 1. 0000
30, 000. 00 30, 000. 00 30, 000. 00 15, 000. 00
246 ROADSI DE CLEANUP
EST.
125, 000. 00 125, 000. 00 125, 000. 00 125, 000. 00
247 RElI MBURSEMENT FOR THI RD PARTY DAMAGE
EST.
20, 000. 00 20, 000. 00 20, 000. 00 20, 000. 00
248 CREDI T/DEBI TS - M NOR CHANGES
CALC
-1.00 -1.00 -1.00 -1.00
249 CONSTRUCTI ON GEOTEXTI LE FOR TEMPORARY SI LT FENCE
3885. 0000 w 16. 4000 15. 0000 12. 5000 13. 0000
63, 714. 00 58, 275. 00 48, 562. 50 50, 505. 00
250 CONSTRUCTI ON GEOTEXTI LE FOR UNDERGROUND DRAI NAGE
5720. 0000 e 3. 0000 2.0000 2. 6000 1. 5000
17, 160. 00 11, 440. 00 14, 872.00 8, 580. 00
251  SHARED DRB COSTS - CREDIT
EST.
-10, 000. 00 -10, 000. 00 - 10, 000. 00 -10, 000. 00
265 SCHEDULE A STORM SEWER Pl PE 900 MM DI AM
147. 5000 w 150. 0000 160. 0000 180. 0000 230. 0000
22,125.00 23, 600. 00 26, 550. 00 33, 925. 00
266 CONC. BARRI ER BERM TYPE 1
1. 0000 EACH 2, 000. 0000 5, 000. 0000 350. 0000 1, 350. 0000
2, 000. 00 5, 000. 00 350. 00 1, 350. 00
267  TRASH RACK
5. 0000 EACH 1, 000. 0000 1, 200. 0000 170. 0000 1, 200. 0000
5, 000. 00 6, 000. 00 850. 00 6, 000. 00
268  PEDESTRI AN RAI LI NG
45. 2000 w 200. 0000 215. 0000 230. 0000 180. 0000
9, 040. 00 9, 718. 00 10, 396. 00 8, 136. 00
BASE TOTAL $25, 462, 662. 57 $27, 846, 132. 67 $29, 043, 326. 07 $29, 000, 009. 39
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DOT_RGGBO5 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 21/ 1999
* * * Bl D TABULATI ON REPORT * * * TI ME: 07: 37
PS&E JOB NO: 98A023 REVI SI ON NO : 1 BI DS OPENED ON : Jul 21 1999

CONTRACT NO: 005694 AWARDED ON : Jul 23 1999
VERSI ON NO : 8
HWY : SR 405

TITLE : SR 405
BOTHELL TO SWAMP CREEK |/ C
HOV LANES - STAGE 2

REGON NO : 1
WORK ORDER# : 0L2316
------- LOWBIDDER -=-=---- =«==---- 2ND BIDDER =------- =--=---- 3RD BIDDER -------
W LDER CONSTRUCTI ON COMPANY  MAX J. KUNEY COMPANY
1525 E MARINE VI EW DR 120 N RALPH ST

GUY F. ATKI NSON CONSTRUCTI ON
600 NACHES AVE SW #120

08A023 99202- 4795 98055- 2267
PROJECT . 1M 4053(829) EVERETT WA 982011927 SPOKANE WA 992020008 RENTON WA 980570940
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 046000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

ALTERNATE Al

252 ST. REINF. BAR FOR TRAFFI C BARRI ER
17032. 0000 kg 1.1000 1.1000 0. 9000 2.0000
18, 735. 20 18, 735. 20 15, 328. 80 34, 064. 00
253 CONC. CLASS 28 FOR TRAFFI C BARRI ER
470. 0000 nB 325. 0000 270. 0000 300. 0000 320. 0000
152, 750. 00 126, 900. 00 141, 000. 00 150, 400. 00
254 CANTI LEVER SI GN STRUCTURE NO. 4
L.S.
36, 000. 00 50, 000. 00 35, 000. 00 33, 000. 00
255 STRUCTURE EXCAVATI ON CLASS B | NCL. HAUL
803. 1000 nB 20. 0000 14. 0000 17. 2500 25. 0000
16, 062. 00 11, 243. 40 13, 853. 48 20, 077.50
256 SHORI NG OR EXTRA EXCAVATI ON CLASS B
568. 7000 n 10. 0000 19. 5000 3. 3000 40. 0000
5, 687.00 11, 089. 65 1,876.71 22,748.00
257 STRUCTURAL EARTH WALL
868. 6000 n 200. 0000 216. 0000 225. 0000 550. 0000
173, 720. 00 187,617. 60 195, 435. 00 477,730. 00
258 BACKFILL FOR STRUCTURAL EARTH WALL | NCL. HAUL
1343. 0000 nB 20. 0000 41. 0000 24.5000 25. 0000
26, 860. 00 55, 063. 00 32,903. 50 33,575. 00
ALTERNATE Al TOTAL $429, 814. 20 $460, 648. 85 $435, 397. 49 $771, 594. 50
ALTERNATE A2
259 STRUCTURE EXCAVATI ON CLASS A I NCL. HAUL
1583. 2000 nB 20. 0000 0. 0000 0. 0000 0. 0000
31, 664. 00 0. 00 0.00 0. 00
260 SHORI NG OR EXTRA EXCAVATION CL. A
L.S.
13, 114.50 0. 00 0.00 0. 00
261 GRAVEL BACKFILL FOR WALL
1300. 4000 nB 40. 0000 0. 0000 0. 0000 0. 0000
52,016. 00 0. 00 0.00 0. 00
262 ST. REINF. BAR FOR WALL
35362. 5200 kg 1. 0000 0. 0000 0. 0000 0. 0000
35, 362. 52 0. 00 0.00 0. 00
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DOT_RGGBO5 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 21/ 1999
* * * B D TABULATI ON REPORT * * * TI ME: 07: 37
PSG&E JOB NO: 98A023 REVI SION NO : 1 BI DS OPENED ON : Jul 21 1999
CONTRACT NO: 005694 REGON NO : 1 AWARDED ON : Jul 23 1999
VERSI ON NO : 8 WORK ORDER# : 0L2316 ow ) .
L Cema0s T e LOW BI DDER  ------- «=c---- ND BI DDER ------- -=c---- RD BI DDER -------
TITLE : SR 405 W LDER CONSTRUCTI ON COVPANY ~ MAX J. KUNEY COMPANY GUY F. ATKI NSON CONSTRUCTI ON
BOTHELL TO SWAMP CREEK |/C 1525 E MARI NE VI EW DR 120 N RALPH ST 600 NACHES AVE SW #120
HOV LANES - STAGE 2
98023 99202- 4795 98055- 2267
PROJECT  : 1M 4053(829) EVERETT WA 982011927 SPOKANE WA 992020008 RENTON WA 980570940
COUNTY(S) - SNOHOM SH CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 046000
ENGR' S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
ALTERNATE A2
263 CONC. CLASS 28 FOR WALL
870. 0900 n8 325. 0000 0. 0000 0. 0000 0. 0000
282, 779. 25 0.00 0.00 0.00
264 CANTI LEVER SI GN STRUCTURE NO. 4
L.S.
36, 000. 00 0.00 0.00 0.00
ALTERNATE A2 TOTAL $450, 936. 27 NO BI D THI S ALTERNATE NO BI D THI S ALTERNATE NO BI D THI S ALTERNATE
BASE + Al TOTAL $25, 892, 476. 77 $28, 306, 781. 52 $29, 478, 723. 55 $29, 771, 603. 89

BASE + A2 TOTAL $25, 913, 598. 84 NO BI D THI S ALTERNATE NO BI D THI' S ALTERNATE NO BI D THI S ALTERNATE




PAGE : 25-A

DOT_RGGB05 VASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 21/ 1999
* %« % Bl D TABULATI ON REPORT * * * TI ME: 07: 37
PS&E JOB NO: 98A023 REVI SION NO : 1 BI DS OPENED ON : Jul 21 1999
CONTRACT NO: 005694 REGION NO : 1 AWARDED ON : Jul 23 1999
VERSI ON NO : 8 WORK ORDER# : 0L2316
Y SR 405 T e 4TH BIDDER -=--=--=« -=--=-= 5TH BIDDER ----=-- -=--=-- 6TH BIDDER -------
TITLE : SR 405 TRI - STATE CONSTRUCTI ON, I NC. OLDCASTLE NORTHWEST, INC. DB/ KIEW T PACI FI C CO.
BOTHELL TO SWAMP CREEK |/C 320 - 106TH AVE NE 18500 SOUTHCENTER PKWY 4904 LK WASHI NGTON BLVD NE
HOV LANES - STAGE 2
98A023 98004- 5732 98188- 4634
PRQJECT .1 M 4053(829) BELLEVUE WA 980093686 TUKW LA WA 981382050 RENTON WA 980561057
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
1 MOBI LI ZATI O\
L.S.
2,369, 000. 00 2,900, 000. 00 1, 553, 000. 00 2, 835, 000. 00
2 CLEARI NG AND GRUBBI NG
L.S.
67, 815. 00 100, 000. 00 20, 000. 00 485, 000. 00
3 REMOVAL OF STRUCTURE AND OBSTRUCTI ON
L.S.
29, 327.00 100, 000. 00 40, 000. 00 57, 000. 00
4 REMOVI NG PORTI ON OF EXI STI NG STRUCTURE BR. NO. 527/104
L.S.
54, 000. 00 50, 000. 00 50, 000. 00 100, 000. 00
5 REMOVI NG PORTI ON OF EXI STI NG STRUCTURE BR. NO. 405/ 105E
L.S.
48, 000. 00 50, 000. 00 60, 000. 00 100, 000. 00
6 REMOVI NG PORTI ON OF EXI STING STRUCTURE BR. NO. 405/ 105W
L.S.
23, 000. 00 40, 000. 00 30, 000. 00 100, 000. 00
7 REMOVI NG PORTI ON OF EXI STI NG STRUCTURE BR. NO. 405/ 108E
L.S.
25, 000. 00 40, 000. 00 35, 000. 00 100, 000. 00
8 REMOVI NG PORTI ON OF EXI STI NG STRUCTURE BR. NO. 405/ 108W
L.S.
45, 000. 00 60, 000. 00 60, 000. 00 100, 000. 00
9 REMOVI NG PORTI ON OF EXI STI NG STRUCTURE BR. NO. 405/ 110E
L.S.
69, 000. 00 85, 000. 00 110, 000. 00 100, 000. 00
10 REMOVI NG PORTI ON OF EXI STI NG STRUCTURE BR. NO. 405/ 110W
L.S.
69, 000. 00 85, 000. 00 100, 000. 00 100, 000. 00
11 REMOVI NG CONC. BARRI ER
1052. 0000 8 10. 0000 8. 0000 15. 0000 6. 5000
10, 520. 00 8, 416. 00 15, 780. 00 6, 838. 00

12 REMOVI NG BEAM GUARDRAI L ANCHOR
27.0000 EACH 150. 0000 150. 0000 160. 0000 150. 0000
4, 050. 00 4, 050. 00 4, 320. 00 4, 050. 00



PAGE : 26-A

DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 21/ 1999
* % * Bl D TABULATI ON REPORT * * * TI ME: 07: 37
PS&E JOB NO: 98A023 REVI SION NO : 1 BI DS OPENED ON : Jul 21 1999
CONTRACT NO: 005694 REGON NO : 1 AWARDED ON : Jul 23 1999
VERSI ON NO : 8 WORK ORDER# : 0L2316
HAWY CSR 405 e 4TH BIDDER ------- -=----- 5TH BIDDER ------- ------- 6TH BIDDER -------
TITLE : SR 405 TRI - STATE CONSTRUCTI ON, | NC. OLDCASTLE NORTHWEST, INC. DB/ KIEW T PACI FI C CO.
BOTHELL (10 S{ANP CREEK 1/C 320 - 106TH AVE NE 18500 SOUTHCENTER PKWY 4904 LK WASHI NGTON BLVD NE
98A023 98004-5732 98188- 4634
PROJECT -1 M 4053(829) BELLEVUE WA 980093686 TUKW LA WA 981382050 RENTON WA 980561057
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
13 REMOVI NG BEAM GUARDRAI L
3310. 0000 w 8. 0000 6. 0500 7.0000 6. 0000
26, 480. 00 20, 025. 50 23,170. 00 19, 860. 00
14 REMOVI NG PLASTI C TRAFFI C MARKI NG
98. 0000 e 10. 0000 30. 0000 10. 0000 20. 0000
980. 00 2, 940. 00 980. 00 1, 960. 00
GRADI NG
15 ROADWAY EXCAVATI ON | NCL. HAUL
106387. 3000 s 8. 0000 9. 7000 12. 0000 12. 0000
851, 098. 40 1,031, 956. 81 1,276, 647. 60 1,276, 647. 60
16 COMMON BORROW | NCL. HAUL
7953. 0000 s 30. 0000 4.0000 4.0000 0.0100
238, 590. 00 31, 812. 00 31, 812. 00 79.53
17 EMBANKMENT COMPACTI ON
61440. 3000 s 2.0000 6. 4000 1. 0000 10. 0000
122, 880. 60 393, 217.92 61, 440. 30 614, 403. 00
18  SPECI AL GRAVEL BORROW | NCL. HAUL
119069. 9000 t 2.5000 4.0000 8. 0000 0.0100
297,674.75 476, 279. 60 952, 559. 20 1, 190. 70
19 FORCE ACCOUNT CLEANI NG DETENTI ON POND | NCL. HAUL
EST.
5, 005. 00 5, 005. 00 5, 005. 00 5, 005. 00
DRAI NAGE
20 DI TCH EXCAVATI ON | NCL. HAUL
2685. 0000 s 10. 0000 14. 0000 20. 0000 15. 0000
26, 850. 00 37, 590. 00 53, 700. 00 40, 275. 00
21 GRATE I NLET TYPE 1 OR 2
43. 0000 EACH 1, 500. 0000 1, 000. 0000 2, 100. 0000 1, 450. 0000
64, 500. 00 43, 000. 00 90, 300. 00 62, 350. 00
22 DROP | NLET TYPE 1
1. 0000 EACH 2, 000. 0000 2, 000. 0000 2, 000. 0000 2,300. 0000
2, 000. 00 2, 000. 00 2, 000. 00 2,300. 00

23 CEMENT CONC. GUTTER
210. 0000 hg 40. 0000 21. 0000 50. 0000 36. 0000
8, 400. 00 4,410. 00 10, 500. 00 7,560. 00



PAGE : 27-A

DATE: 07/21/1999
TI ME: 07: 37

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

DOT_RGGBO5

PS&E JOB NO: 98A023
CONTRACT NO: 005694
VERSI ON NO : 8

REVISION NO : 1
REGON NO :1
WORK ORDER# : 0L2316

BI DS OPENED ON : Jul 21 1999
AWARDED ON : Jul 23 1999

HY CSR 405 e 4TH BIDDER ------- -=----- 5TH BIDDER ------- ------- 6TH BIDDER -------
TITLE : SR 405 TRI - STATE CONSTRUCTI ON, | NC. OLDCASTLE NORTHWEST, INC. DBt KIEW T PACIFI C CO.
BOTHELL (10 S{ANP CREEK 1/C 320 - 106TH AVE NE 18500 SOUTHCENTER PKWY 4904 LK WASHI NGTON BLVD NE
98A023 98004- 5732 98188- 4634
PROJECT -1 M 4053(829) BELLEVUE WA 980093686 TUKW LA WA 981382050 RENTON WA 980561057
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
DRAI NAGE
24 STREAMBED GRAVEL
537. 0000 t 70. 0000 30. 0000 40. 0000 24.0000
37, 590. 00 16, 110. 00 21, 480. 00 12, 888. 00
25 HAND PLACED RI PRAP
111. 0000 B 80. 0000 55. 0000 150. 0000 69. 0000
8, 880. 00 6, 105. 00 16, 650. 00 7, 659. 00
26 QUARRY SPALLS
87. 0000 B 75. 0000 35. 0000 50. 0000 40. 0000
6, 525. 00 3, 045. 00 4, 350. 00 3, 480. 00
27  SMALL BOULDERS
4.0000 t 55. 0000 60. 0000 45. 0000 160. 0000
220. 00 240. 00 180. 00 640. 00
28 Rl VER ROCK
255. 0000 t 55. 0000 38. 0000 45. 0000 30. 0000
14, 025. 00 9, 690. 00 11, 475. 00 7, 650. 00
29 UNDERDRAI N PI PE 150 MM DI AM
3255. 0000 w 25. 0000 20. 0000 30. 0000 7.0000
81, 375. 00 65, 100. 00 97, 650. 00 22, 785. 00
30 DRAIN PI PE 150 MM DI AM
66. 0000 w 35. 0000 25. 0000 90. 0000 8. 0000
2,310. 00 1, 650. 00 5, 940. 00 528. 00
31 SCHEDULE A CULV. PIPE 300 MM DI AM
120. 0000 w 60. 0000 50. 0000 90. 0000 31. 0000
7,200. 00 6, 000. 00 10, 800. 00 3, 720. 00
32 SCHEDULE A CULV. PIPE 450 MM DI AM
140. 5000 w 50. 0000 68. 0000 110. 0000 48. 0000
7,025. 00 9, 554. 00 15, 455. 00 6, 744. 00
STORM SEVER
33 CATCH BASIN TYPE 1L
17. 0000 EACH 500. 0000 750. 0000 900. 0000 1, 000. 0000
8, 500. 00 12, 750. 00 15, 300. 00 17, 000. 00
34 CATCH BASIN TYPE 2 1350 MM DIAM W TH FLOW RESTRI CTOR
1. 0000 EACH 3, 000. 0000 3, 000. 0000 3, 700. 0000 2, 600. 0000
3, 000. 00 3, 000. 00 3, 700. 00 2, 600. 00



PAGE : 28-A

DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 21/ 1999
* % * Bl D TABULATI ON REPORT * * * TI ME: 07: 37
PS&E JOB NO: 98A023 REVI SION NO : 1 BI DS OPENED ON : Jul 21 1999
CONTRACT NO: 005694 REGON NO : 1 AWARDED ON : Jul 23 1999
VERSI ON NO : 8 WORK ORDER# : 0L2316
HAWY CSR 405 e 4TH BIDDER ------- -=----- 5TH BIDDER ------- ------- 6TH BIDDER -------
TITLE : SR 405 TRI - STATE CONSTRUCTI ON, | NC. OLDCASTLE NORTHWEST, INC. DB/ KIEW T PACI FI C CO.
BOTHELL (10 S{ANP CREEK 1/C 320 - 106TH AVE NE 18500 SOUTHCENTER PKWY 4904 LK WASHI NGTON BLVD NE
98A023 98004-5732 98188- 4634
PROJECT -1 M 4053(829) BELLEVUE WA 980093686 TUKW LA WA 981382050 RENTON WA 980561057
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
STORM SEVER
35 CATCH BASIN TYPE 2 1800 MM DIAM W TH FLOW RESTRI CTOR
7.0000 EACH 4, 000. 0000 5, 000. 0000 4, 000. 0000 3, 500. 0000
28, 000. 00 35, 000. 00 28, 000. 00 24, 500. 00
36 CATCH BASIN TYPE 2 2400 MM DIAM W TH FLOW RESTRI CTOR
1. 0000 EACH 4,500. 0000 6, 000. 0000 5, 000. 0000 6, 000. 0000
4,500. 00 6, 000. 00 5, 000. 00 6, 000. 00
37 CATCH BASIN TYPE 2 2400 MM DIAM W TH HI GH FLOW BYPASS
1. 0000 EACH 4,500. 0000 6, 500. 0000 6, 000. 0000 6, 000. 0000
4,500. 00 6, 500. 00 6, 000. 00 6, 000. 00
38 CATCH BASIN TYPE 1
102. 0000 EACH 600. 0000 700. 0000 900. 0000 1, 000. 0000
61, 200. 00 71, 400. 00 91, 800. 00 102, 000. 00
39 CATCH BASIN TYPE 2 1200 MM DI AM
67. 0000 EACH 1, 200. 0000 2,100. 0000 1, 400. 0000 1, 500. 0000
80, 400. 00 140, 700. 00 93, 800. 00 100, 500. 00
40 CATCH BASIN TYPE 2 1800 MM DI AM
4. 0000 EACH 3, 200. 0000 3, 500. 0000 2, 000. 0000 3, 000. 0000
12, 800. 00 14, 000. 00 8, 000. 00 12, 000. 00
41 CATCH BASIN TYPE 2 2400 MM DI AM
1. 0000 EACH 4, 000. 0000 6, 000. 0000 2, 000. 0000 5, 500. 0000
4, 000. 00 6, 000. 00 2, 000. 00 5, 500. 00
42 TESTI NG STORM SEWER Pl PE
9347. 5000 w 2.0000 3.0000 4.0000 6. 0000
18, 695. 00 28, 042. 50 37, 390. 00 56, 085. 00
43 PLAIN CONC. STORM SEWER Pl PE 300 MM DI AM
862. 0000 w 60. 0000 60. 0000 100. 0000 45. 0000
51, 720. 00 51, 720. 00 86, 200. 00 38, 790. 00
44 PLAIN CONC. STORM SEWER Pl PE 450 MM DI AM
90. 0000 w 75. 0000 70. 0000 125. 0000 60. 0000
6, 750. 00 6, 300. 00 11, 250. 00 5, 400. 00
45 CL. |V REINF. CONC. STORM SEWER PI PE 300 MM DI AM
270. 5000 w 60. 0000 75. 0000 100. 0000 50. 0000
16, 230. 00 20, 287.50 27, 050. 00 13, 525. 00
46 CL. |V REINF. CONC. STORM SEWER Pl PE 450 MM DI AM
115. 0000 w 70. 0000 80. 0000 125. 0000 64. 0000
8, 050. 00 9, 200. 00 14, 375. 00 7,360. 00



PAGE : 29-A

DATE: 07/21/1999
TI ME: 07: 37

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

DOT_RGGBO5

PS&E JOB NO: 98A023
CONTRACT NO: 005694
VERSI ON NO : 8

REVISION NO : 1
REGON NO :1
WORK ORDER# : 0L2316

BI DS OPENED ON : Jul 21 1999
AWARDED ON : Jul 23 1999

HAWY CSR 405 e 4TH BIDDER ------- -=----- 5TH BIDDER ------- ------- 6TH BI DDER
TITLE : SR 405 TRI - STATE CONSTRUCTI ON, | NC. OLDCASTLE NORTHWEST, KI EW T PACI FI C CO.
BOTHELL (10 S{ANP CREEK 1/C 320 - 106TH AVE NE 18500 SOUTHCENTER PKWY 4904 LK WASHI NGTON BLVD NE
98A023 98004-5732 98188- 4634
PROJECT | M 4053( 829) BELLEVUE WA 980093686 TUKW LA WA 981382050 RENTON WA 980561057
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : CONTRACTOR NUMBER :
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
STORM SEVER
47 CL. V REINF. CONC. STORM SEWER PI PE 300 MM DI AM
301. 0000 w 75. 0000 60. 0000 100. 0000 50. 0000
22,575. 00 18, 060. 00 30, 100. 00 15, 050. 00
48 SCHEDULE A STORM SEWER PI PE 300 MM DI AM
4322. 0000 w 50. 0000 56. 0000 80. 0000 31. 0000
216, 100. 00 242,032. 00 345, 760. 00 133, 982. 00
49 SCHEDULE A STORM SEWER Pl PE 450 MM DI AM
1462. 0000 w 60. 0000 82. 0000 100. 0000 48. 0000
87, 720. 00 119, 884. 00 146, 200. 00 70, 176. 00
50 SCHEDULE A STORM SEWER PI PE 600 MM DI AM
1341. 5000 w 100. 0000 115. 0000 125. 0000 64. 0000
134, 150. 00 154, 272. 50 167, 687. 50 85, 856. 00
51 SCHEDULE A STORM SEWER PI PE 750 MM DI AM
94. 0000 w 125. 0000 150. 0000 170. 0000 92. 0000
11, 750. 00 14, 100. 00 15, 980. 00 8, 648. 00
52 SCHEDULE B STORM SEWER PI PE 600 MM DI AM
64. 5000 w 500. 0000 100. 0000 125. 0000 87. 0000
32, 250. 00 6, 450. 00 8, 062. 50 5,611. 50
53  FURNI SH AND | NSTALL STEEL CASI NG 300 MM DI AM
119. 0000 w 390. 0000 550. 0000 600. 0000 300. 0000
46, 410. 00 65, 450. 00 71, 400. 00 35, 700. 00
54  FURNI SH AND | NSTALL STEEL CASI NG 450 MM DI AM
161. 5000 w 440. 0000 570. 0000 750. 0000 530. 0000
71, 060. 00 92, 055. 00 121, 125. 00 85, 595. 00
55  FURNI SH AND | NSTALL STEEL CASI NG 600 MM DI AM
253. 0000 w 500. 0000 600. 0000 750. 0000 465. 0000
126, 500. 00 151, 800. 00 189, 750. 00 117, 645. 00
56  CONNECTI ON TO EXI STI NG PI PE
54. 0000 EACH 90. 0000 300. 0000 500. 0000 300. 0000
4, 860. 00 16, 200. 00 27, 000. 00 16, 200. 00
57  NW10 TANK
L.S.
354, 500. 00 600, 000. 00 400, 000. 00 500, 000. 00
58  NW 10A VAULT
L.S.
74, 400. 00 150, 000. 00 100, 000. 00 150, 000. 00



PAGE : 30-A

DOT_RGGB05 VASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 21/ 1999
* %« % Bl D TABULATI ON REPORT * * * TI ME: 07: 37
PS&E JOB NO: 98A023 REVI SION NO : 1 BI DS OPENED ON : Jul 21 1999
CONTRACT NO: 005694 REGION NO : 1 AWARDED ON : Jul 23 1999
VERSI ON NO : 8 WORK ORDER# : 0L2316
Y SR 405 T e 4TH BIDDER -=--=--=« -=--=-= 5TH BIDDER ----=-- -=--=-- 6TH BIDDER -------
TITLE : SR 405 TRI - STATE CONSTRUCTI ON, I NC. OLDCASTLE NORTHWEST, INC. DB/ KIEW T PACI FI C CO.
BOTHELL TO SWAMP CREEK |/C 320 - 106TH AVE NE 18500 SOUTHCENTER PKWY 4904 LK WASHI NGTON BLVD NE
HOV LANES - STAGE 2
98A023 98004- 5732 98188- 4634
PRQJECT .1 M 4053(829) BELLEVUE WA 980093686 TUKW LA WA 981382050 RENTON WA 980561057
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
STRUCTURE
59 STRUCTURE EXCAVATI ON CLASS A | NCL. HAUL
6292. 0000 s 20. 0000 12. 0000 15. 0000 25. 0000
125, 840. 00 75, 504. 00 94, 380. 00 157, 300. 00
60 SHORI NG OR EXTRA EXCAVATION CL. A BR NO. 527/104
L.S.
28, 000. 00 40, 000. 00 70, 000. 00 110, 000. 00
61 SHORI NG OR EXTRA EXCAVATION CL. A BR NO. 405/ 105E
L.S.
34, 000. 00 40, 000. 00 100, 000. 00 110, 000. 00
62 SHORI NG OR EXTRA EXCAVATION CL. A BR. NO. 405/ 105W
L.S.
37, 000. 00 50, 000. 00 74, 000. 00 110, 000. 00
63 SHORI NG OR EXTRA EXCAVATION CL. A BR NO. 405/ 108E
L.S.
29, 000. 00 50, 000. 00 65, 000. 00 110, 000. 00
64 SHORI NG OR EXTRA EXCAVATION CL. A BR. NO. 405/ 108W
L.S.
62, 000. 00 70, 000. 00 130, 000. 00 110, 000. 00
65 SHORI NG OR EXTRA EXCAVATION CL. A BR NO. 405/ 110E
L.S.
92, 000. 00 80, 000. 00 90, 000. 00 110, 000. 00
66 SHORI NG OR EXTRA EXCAVATION CL. A BR. NO. 405/ 110W
L.S.
72, 000. 00 80, 000. 00 100, 000. 00 110, 000. 00
67 GRAVEL BACKFILL FOR WALL
3059. 1000 s 40. 0000 30. 0000 20. 0000 38. 0000
122, 364. 00 91, 773. 00 61, 182. 00 116, 245. 80
68 FURNI SHI NG AND DRI VI NG CONCRETE TEST PI LE
4.0000 EACH 7, 000. 0000 5, 500. 0000 4,500. 0000 8, 000. 0000
28, 000. 00 22,000. 00 18, 000. 00 32, 000. 00
69 FURNI SHING CONC. PILING 355 MM DI AVETER
291. 0000 8 150. 0000 210. 0000 250. 0000 90. 0000
43, 650. 00 61, 110. 00 72, 750. 00 26, 190. 00

70 DRIVING CONC. PILE 355 MM DI AM
32. 0000 EACH 550. 0000 1, 500. 0000 1, 500. 0000 2,400. 0000
17, 600. 00 48, 000. 00 48, 000. 00 76, 800. 00



PAGE : 31-A

DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 21/ 1999
* % * Bl D TABULATI ON REPORT * * * TI ME: 07: 37
PS&E JOB NO: 98A023 REVI SION NO : 1 BI DS OPENED ON : Jul 21 1999
CONTRACT NO: 005694 REGON NO : 1 AWARDED ON : Jul 23 1999
VERSI ON NO : 8 WORK ORDER# : 0L2316
HAWY CSR 405 e 4TH BIDDER ------- --=----- 5TH BIDDER ------- ------- 6TH BIDDER -------
TITLE : SR 405 TRI - STATE CONSTRUCTI ON, | NC. OLDCASTLE NORTHWEST, INC. DB/ KIEW T PACI FI C CO.
BOTHELL TO SWAVP CREEK I/C 320 - 106TH AVE NE 18500 SOUTHCENTER PKWY 4904 LK WASHI NGTON BLVD NE
HOV LANES - STAGE 2
98A023 98004-5732 98188- 4634
PROJECT -1 M 4053(829) BELLEVUE WA 980093686 TUKW LA WA 981382050 RENTON WA 980561057
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
STRUCTURE
71 ST. REINF. BAR FOR BRI DGE
140980. 0000 kg 1.1000 1.1100 1. 1000 1. 0500
155, 078. 00 156, 487. 80 155, 078. 00 148, 029. 00
72 ST. REINF. BAR FOR WALL
38613. 0000 kg 1.1000 1.1100 1. 1000 1. 0500
42,474. 30 42, 860. 43 42, 474. 30 40, 543. 65
73 ST. REINF. BAR FOR RETAI NI NG WALL
2690. 0000 kg 1.1000 1.1100 1. 1000 1. 0500
2,959. 00 2,985. 90 2,959. 00 2,824.50
74 CONC. CLASS 28 FOR WALL
735. 0000 s 400. 0000 700. 0000 500. 0000 600. 0000
294, 000. 00 514, 500. 00 367, 500. 00 441, 000. 00
75 CONC. CLASS 28 FOR RETAI NI NG WALL
31. 0000 s 500. 0000 460. 0000 650. 0000 670. 0000
15, 500. 00 14, 260. 00 20, 150. 00 20, 770. 00
76 CONC. CLASS 28 FOR BRI DGE
1368. 0000 s 500. 0000 585. 0000 500. 0000 870. 0000
684, 000. 00 800, 280. 00 684, 000. 00 1, 190, 160. 00
77 CONC. CLASS 28W FOR SEAL
280. 0000 s 250. 0000 400. 0000 140. 0000 150. 0000
70, 000. 00 112, 000. 00 39, 200. 00 42, 000. 00
78 DEFI Cl ENT STRENGTH CONC. PRI CE ADJUSTMENT
CALC
-10. 00 -10. 00 -10. 00 -10. 00
79 SUPERSTRUCTURE BR. NO. 527/104 W DENI NG
L.S.
305, 000. 00 450, 000. 00 450, 000. 00 300, 000. 00
80 SUPERSTRUCTURE BR. NO. 405/ 105E W DENI NG
L.S.
291, 000. 00 460, 000. 00 550, 000. 00 200, 000. 00
81 SUPERSTRUCTURE BR. NO. 405/ 105W W DENI NG
L.S.
160, 700. 00 250, 000. 00 250, 000. 00 450, 000. 00

82 SUPERSTRUCTURE BR. NO. 405/ 108E W DENI NG
L.S.
158, 000. 00 300, 000. 00 300, 000. 00 240, 000. 00



PAGE : 32-A

DOT_RGGB05 VASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 21/ 1999
* %« % Bl D TABULATI ON REPORT * * * TI ME: 07: 37
PS&E JOB NO: 98A023 REVI SION NO : 1 BI DS OPENED ON : Jul 21 1999
CONTRACT NO: 005694 REGION NO : 1 AWARDED ON : Jul 23 1999
VERSI ON NO : 8 WORK ORDER# : 0L2316
Y SR 405 T e 4TH BIDDER -=--=--=« -=--=-= 5TH BIDDER ----=-- -=--=-- 6TH BIDDER -------
TITLE : SR 405 TRI - STATE CONSTRUCTI ON, I NC. OLDCASTLE NORTHWEST, INC. DB/ KIEW T PACI FI C CO.
BOTHELL TO SWAMP CREEK |/C 320 - 106TH AVE NE 18500 SOUTHCENTER PKWY 4904 LK WASHI NGTON BLVD NE
HOV LANES - STAGE 2
98A023 98004- 5732 98188- 4634
PRQJECT .1 M 4053(829) BELLEVUE WA 980093686 TUKW LA WA 981382050 RENTON WA 980561057
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
STRUCTURE
83 SUPERSTRUCTURE BR. NO. 405/ 108W W DENI NG
L.S.
256, 000. 00 400, 000. 00 465, 000. 00 360, 000. 00
84 SUPERSTRUCTURE BR. NO. 405/ 110E W DENI NG
L.S.
554, 000. 00 800, 000. 00 800, 000. 00 1, 250, 000. 00
85 SUPERSTRUCTURE BR. NO. 405/ 110W W DENI NG
L.S.
554, 000. 00 675, 000. 00 809, 000. 00 755, 000. 00
86 BRI DGE RAILI NG TYPE BP
104. 0000 8 200. 0000 200. 0000 160. 0000 245. 0000
20, 800. 00 20, 800. 00 16, 640. 00 25, 480. 00
87 BRI DGE DECK REPAIR
EST.
35, 000. 00 35, 000. 00 35, 000. 00 35, 000. 00
88 MEMBRANE WATERPROOFI NG ( DECK SEAL)
11678. 0000 e 8.5000 10. 0000 10. 0000 12. 0000
99, 263. 00 116, 780. 00 116, 780. 00 140, 136. 00
89 FORCE ACCOUNT REMOVI NG OBSTRUCTI ONS
EST.
15, 000. 00 15, 000. 00 15, 000. 00 15, 000. 00
90  COLUMN JACKETING BR. NO. 527/104
L.S.
74, 000. 00 50, 000. 00 50, 000. 00 65, 000. 00
91  COLUMN JACKETING BR. NO. 405/ 105E
L.S.
48, 000. 00 25, 000. 00 25, 000. 00 65, 000. 00
92  COLUMN JACKETI NG BR. NO. 405/ 105W
L.S.
46, 000. 00 30, 000. 00 30, 000. 00 65, 000. 00
93  COLUMN JACKETING BR. NO. 405/ 108E
L.S.
36, 000. 00 22,000. 00 25, 000. 00 65, 000. 00

94 COLUWMN JACKETI NG BR. NO. 405/108W
L.S.
33, 000. 00 20, 000. 00 20, 000. 00 65, 000. 00
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ENGR S. EST
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
STRUCTURE
95  COLUWN JACKETI NG BR. NO. 405/ 110E
L.S
104, 000. 00 60, 000. 00 65, 000. 00 65, 000. 00
96  COLUMWN JACKETI NG BR. NO. 405/ 110W
L.S
106, 000. 00 60, 000. 00 65, 000. 00 65, 000. 00
97  SHAFT - 610 MM DI AM
292. 0000 w 120. 0000 310. 0000 400. 0000 300. 0000
35, 040. 00 90, 520. 00 116, 800. 00 87, 600. 00
98  SHAFT - 815 MM DI AM
264. 0000 w 200. 0000 310. 0000 450. 0000 300. 0000
52, 800. 00 81, 840. 00 118, 800. 00 79, 200. 00
99  FURNI SHI NG AND | NSTALLI NG SOLDI ER PI LE- DBL WB10X129
283. 0000 w 400. 0000 320. 0000 350. 0000 1, 000. 0000
113, 200. 00 90, 560. 00 99, 050. 00 283, 000. 00
100  FURNI SHI NG AND | NSTALLI NG SOLDI ER Pl LE - WB10X253
67. 0000 w 300. 0000 210. 0000 250. 0000 1, 200. 0000
20, 100. 00 14, 070. 00 16, 750. 00 80, 400. 00
101  FURNI SHI NG AND | NSTALLI NG SOLDI ER Pl LE - WB10X129
133. 0000 w 200. 0000 310. 0000 350. 0000 1, 000. 0000
26, 600. 00 41, 230. 00 46, 550. 00 133, 000. 00
102  TI MBER LAGG NG
86. 0000 s 1, 000. 0000 900. 0000 800. 0000 110. 0000
86, 000. 00 77, 400. 00 68, 800. 00 9, 460. 00
103  PREFABRI CATED DRAI NAGE MATERI AL
899. 0000 e 20. 0000 15. 0000 20. 0000 75. 0000
17, 980. 00 13, 485. 00 17, 980. 00 67, 425. 00
104  CONCRETE FACI A PANEL
899. 0000 e 300. 0000 220. 0000 160. 0000 210. 0000
269, 700. 00 197, 780. 00 143, 840. 00 188, 790. 00
105  PERMANENT GROUND ANCHOR
33. 0000 EACH 2, 000. 0000 2, 015. 0000 2, 200. 0000 2, 000. 0000
66, 000. 00 66, 495. 00 72, 600. 00 66, 000. 00
106  PERFORMANCE TEST
3. 0000 EACH 1, 000. 0000 500. 0000 600. 0000 500. 0000
3, 000. 00 1, 500. 00 1, 800. 00 1, 500. 00



PAGE : 34-A
DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 21/ 1999
* % * Bl D TABULATI ON REPORT * * * TI ME: 07: 37
PS&E JOB NO: 98A023 REVI SION NO : 1 BI DS OPENED ON : Jul 21 1999
CONTRACT NO: 005694 REGON NO : 1 AWARDED ON : Jul 23 1999
VERSI ON NO : 8 WORK ORDER# : 0L2316
HAWY CSR 405 e 4TH BIDDER ------- --=----- 5TH BIDDER ------- ------- 6TH BIDDER -------
TITLE : SR 405 TRI - STATE CONSTRUCTI ON, | NC. OLDCASTLE NORTHWEST, INC. DB/ KIEW T PACI FI C CO.
BOTHELL TO SWAVP CREEK I/C 320 - 106TH AVE NE 18500 SOUTHCENTER PKWY 4904 LK WASHI NGTON BLVD NE
HOV LANES - STAGE 2
98A023 98004-5732 98188- 4634
PROJECT | M 4053( 829) BELLEVUE WA 980093686 TUKW LA WA 981382050 RENTON WA 980561057
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
STRUCTURE
107  VERI FI CATI ON TEST
L.S.
10, 000. 00 13, 000. 00 15, 000. 00 13, 000. 00
108  NO SE WALL
6581. 3300 e 150. 0000 230. 0000 225. 0000 225. 0000
987, 199. 50 1,513, 705. 90 1, 480, 799. 25 1, 480, 799. 25
109  ACCESS DOOR
8. 0000 e 1, 500. 0000 1, 000. 0000 430. 0000 500. 0000
12, 000. 00 8, 000. 00 3, 440. 00 4,000. 00
SURFACI NG
110 CRUSHED SURFACI NG BASE COURSE
35408. 0000 t 12. 0000 16. 0000 15. 0000 16. 0000
424,896. 00 566, 528. 00 531, 120. 00 566, 528. 00
LI QUI D ASPHALT
111 ASPHALT FOR TACK COAT
186. 5900 t 250. 0000 305. 0000 300. 0000 350. 0000
46, 647. 50 56, 909. 95 55, 977. 00 65, 306. 50
112 ANTI - STRI PPI NG ADDI TI VE
EST.
121, 404. 00 121, 404. 00 121, 404. 00 121, 404. 00
CEMENT CONCRETE PAVENMENT
113 BRI DGE APPROACH SLAB
244. 5500 e 400. 0000 100. 0000 130. 0000 150. 0000
97, 820. 00 24, 455. 00 31, 791. 50 36, 682. 50
ASPHALT CONCRETE PAVEMENT
114 CRACK SEALI NG
EST.
34, 030. 00 34, 030. 00 34, 030. 00 34, 030. 00
115 PLANI NG Bl TUM NOUS PAVENMENT
5618. 0000 e 2. 7500 4.0000 5.0000 6. 0000
15, 449. 50 22,472.00 28, 090. 00 33, 708. 00
116  PLANI NG BI TUM NOUS PAVEMENT FROM BRI DGE DECK
7374. 0000 e 10. 0000 8. 0000 11. 0000 16. 0000
73, 740. 00 58, 992. 00 81, 114. 00 117, 984. 00
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DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 21/ 1999
* % * Bl D TABULATI ON REPORT * * * TI ME: 07: 37
PS&E JOB NO: 98A023 REVI SION NO : 1 BI DS OPENED ON : Jul 21 1999
CONTRACT NO: 005694 REGON NO : 1 AWARDED ON : Jul 23 1999
VERSI ON NO : 8 WORK ORDER# : 0L2316
HAWY CSR 405 e 4TH BIDDER ------- --=----- 5TH BIDDER ------- ------- 6TH BIDDER -------
TITLE : SR 405 TRI - STATE CONSTRUCTI ON, | NC. OLDCASTLE NORTHWEST, INC. DB/ KIEW T PACI FI C CO.
BOTHELL TO SWAVP CREEK I/C 320 - 106TH AVE NE 18500 SOUTHCENTER PKWY 4904 LK WASHI NGTON BLVD NE
HOV LANES - STAGE 2
98A023 98004-5732 98188- 4634
PROJECT -1 M 4053(829) BELLEVUE WA 980093686 TUKW LA WA 981382050 RENTON WA 980561057
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
ASPHALT CONCRETE PAVEMENT
117 ASPHALT CONC. FOR PRELEVELING CL. G PG 64-2;
5588. 0000 t 35. 0000 32. 6000 35. 0000 36. 0000
195, 580. 00 182, 168. 80 195, 580. 00 201, 168. 00
118 ASPHALT CONC. PAVEMENT CL. A PG 64- 2:
115816. 0000 t 25. 0000 32. 6000 33. 0000 34.5000
2, 895, 400. 00 3, 775, 601. 60 3,821, 928. 00 3,995, 652. 00
119 JOB M X COWPLI ANCE PRI CE ADJUSTMENT
CALC
93, 583. 00 93, 583. 00 93, 583. 00 93, 583. 00
120 COMPACTI ON PRI CE ADJUSTMENT
CALC
59, 122. 00 59, 122. 00 59, 122. 00 59, 122. 00
EROSI ON CONTROL AND PLANTI NG
121 SEEDI NG, FERTILIZI NG, AND MULCHI NG
15. 9500 ha 610. 0000 2, 150. 0000 2, 100. 0000 1, 950. 0000
9,729.50 34, 292. 50 33, 495. 00 31, 102. 50
122  WETLAND SEEDI NG AND FERTI LI ZI NG BY HAND
0. 5000 ha 7, 000. 0000 5, 000. 0000 1, 400. 0000 1, 300. 0000
3, 500. 00 2, 500. 00 700. 00 650. 00
123 EROSI ON CONTROL BLANKET
62122. 0000 e 1. 8000 1. 2500 1. 4000 1. 2500
111, 819. 60 77, 652. 50 86, 970. 80 77, 652. 50
124 CLEAR PLASTI C COVERI NG
40110. 0000 e 3. 0000 1. 5000 1. 5000 1. 5000
120, 330. 00 60, 165. 00 60, 165. 00 60, 165. 00
125 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST.
600, 000. 00 600, 000. 00 600, 000. 00 600, 000. 00
126  ESC LEAD
855. 0000 DAY 100. 0000 100. 0000 47.0000 1. 0000
85, 500. 00 85, 500. 00 40, 185. 00 855. 00

127 ROCK CHECK DAM
19. 0000 EACH 95. 0000 50. 0000 420. 0000 250. 0000
1, 805. 00 950. 00 7,980. 00 4,750. 00



DOT_RGGB05
PS&E JOB NO: 98A023 REVI SI ON NO : 1
CONTRACT NO: 005694 REGION NO : 1
VERSI ON NO : 8 WORK ORDER# : 0L2316
HWY : SR 405
TITLE : SR 405

BOTHELL TO SWAMP CREEK 1/C

HOV LANES - STAGE 2

98A023
PROJECT 1M 4053(829)

COUNTY(S) : SNOHOM SH

* Kk *

Bl D TABULATI ON REPORT

------- 4TH BIDDER -

TRI - STATE CONSTRUCTI ON,
320 - 106TH AVE NE
98004- 5732

* Kk *

I NC.

BELLEVUE WA 980093686

CONTRACTOR NUMBER :

829961

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

------- 5TH Bl DDER

OLDCASTLE NORTHWEST,

PAGE : 36-A

DATE: 07/21/ 1999
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| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
EROSI ON CONTROL AND PLANTI NG
128  STRAW BALE
1236. 0000 EACH 25. 0000 8. 0000 21. 0000 13. 0000
30, 900. 00 9, 888. 00 25, 956. 00 16, 068. 00
129  GRAVEL FILTER BERM
96. 0000 EACH 270. 0000 50. 0000 140. 0000 250. 0000
25, 920. 00 4,800. 00 13, 440. 00 24, 000. 00
130 | NLET PROTECTI ON
270. 0000 EACH 25. 0000 85. 0000 170. 0000 100. 0000
6, 750. 00 22, 950. 00 45, 900. 00 27, 000. 00
131  PLASTI C BARRI ER FENCE
1615. 0000 w 11. 5000 15. 0000 10. 0000 10. 0000
18,572. 50 24, 225.00 16, 150. 00 16, 150. 00
132  STABI LI ZED CONSTRUCTI ON ENTRANCE
1440. 0000 e 28.1000 15. 0000 10. 0000 14. 0000
40, 464. 00 21, 600. 00 14, 400. 00 20, 160. 00
133 MUD PALLI ATI VE
480. 0000 s 22.5000 20. 0000 15. 0000 11. 0000
10, 800. 00 9, 600. 00 7,200. 00 5, 280. 00
134 SO L AMENDNMENT
255. 0000 s 30. 0000 26. 0000 45. 0000 38. 0000
7, 650. 00 6, 630. 00 11, 475. 00 9, 690. 00
135 PSIPE VINE MAPLE 0.5 M HT. #1 CONTAI NER
200. 0000 EACH 6. 0000 4.0000 15. 0000 11. 0000
1, 200. 00 800. 00 3, 000. 00 2, 200. 00
136 PSIPE OREGON ASH 0.5 M HT. BARE ROOT
140. 0000 EACH 6. 0000 5. 0000 10. 0000 7.0000
840. 00 700. 00 1, 400. 00 980. 00
137 PSIPE SI TKA SPRUCE 0.5 M HT. #1 CONTAI NER
140. 0000 EACH 7.0000 6. 0000 12. 0000 11. 0000
980. 00 840. 00 1, 680. 00 1, 540. 00
138 PSI PE WESTERN RED CEDAR 0.5 M HT. #1 CONTAI NER
140. 0000 EACH 7.0000 6. 0000 12. 0000 11. 0000
980. 00 840. 00 1, 680. 00 1, 540. 00
139 PSI PE RED- OSI ER DOGWOOD 0.5 M HT. BARE ROOT
275. 0000 EACH 6. 0000 3.0000 10. 0000 7.0000
1, 650. 00 825. 00 2,750. 00 1, 925. 00
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DOT_RGGBO5 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 21/ 1999
* * * B D TABULATI ON REPORT * * * TI ME: 07: 37

PSG&E JOB NO: 98A023 REVI SION NO : 1 BI DS OPENED ON : Jul 21 1999
CONTRACT NO: 005694 REGON NO : 1 AWARDED ON : Jul 23 1999
VERSI ON NO : 8 WORK ORDER# : 0L2316
L Cema0s T e 4TH BIDDER ------- ---c--- 5TH BIDDER ------- ---c--- 6TH BI DDER - ------
TITLE : SR 405 TRI - STATE CONSTRUCTI ON, | NC. OLDCASTLE NORTHWEST, INC. DB/ KIEW T PACI FI C CO.

BOTHELL TO SWAMP CREEK |/C 320 - 106TH AVE NE 18500 SOUTHCENTER PKWY 4904 LK WASHI NGTON BLVD NE

HOV LANES - STAGE 2

98023 98004- 5732 98188- 4634
PROJECT . | M 4053( 829) BELLEVUE WA 980093686 TUKWLA WA 981382050 RENTON WA 980561057
COUNTY(S) - SNOHOM SH CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 446001

ENGR' S. EST.

| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

EROSI ON CONTROL AND PLANTI NG
140 PSI PE NOOTKA ROSE 0.5 M HT. BARE ROOT

205. 0000 EACH 4.5000 3. 0000 10. 0000 7.0000
922. 50 615. 00 2, 050. 00 1, 435.00
141 PSI PE SALMONBERRY 0.5 M HT. BARE ROOT
205. 0000 EACH 6. 0000 4.0000 10. 0000 7.0000
1, 230. 00 820. 00 2, 050. 00 1, 435.00
142 PSI PE RED ELDERBERRY 0.5 M HT. BARE ROOT
140. 0000 EACH 6. 0000 3. 0000 10. 0000 7.0000
840. 00 420. 00 1, 400. 00 980. 00
143 BARK OR WOOD CHI P MJULCH
181. 0000 nB 45. 0000 26. 0000 50. 0000 39. 0000
8, 145. 00 4,706. 00 9, 050. 00 7, 059. 00
144 PLANT ESTABLI SHVENT - SECOND YEAR
EST.
22,767.00 22,767.00 22,767.00 22,767.00
145 PLANT ESTABLI SHMVENT - THI RD YEAR
EST.
22,767.00 22,767.00 22,767.00 22,767.00
146 PLANT ESTABLI SHMVENT - FOURTH YEAR
EST.
15, 178. 00 15, 178. 00 15, 178. 00 15, 178. 00
147 PLANT ESTABLI SHMVENT - FI FTH YEAR
EST.
15, 178. 00 15, 178. 00 15, 178. 00 15, 178. 00
148 DELETED | TEM
0. 0100 EACH 0. 0001 0. 0000 0. 0000 0. 0000
0. 00 0. 00 0. 00 0. 00
149 PLASTI C LUMBER CRI B WALL
30. 0000 EACH 1, 700. 0000 700. 0000 2, 500. 0000 200. 0000
51, 000. 00 21, 000. 00 75, 000. 00 6, 000. 00
150 PLASTI C LUMBER CRI B WALL W TH BEDLOG
7.0000 EACH 4, 150. 0000 2,100. 0000 3, 500. 0000 350. 0000
29, 050. 00 14, 700. 00 24,500. 00 2, 450. 00

151 LOG W TH ROOTWAD
12. 0000 EACH 475. 0000 450. 0000 300. 0000 600. 0000
5, 700. 00 5, 400. 00 3, 600. 00 7,200. 00
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DOT_RGGBO5 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 21/ 1999
* * * B D TABULATI ON REPORT * * * TI ME: 07: 37
PSG&E JOB NO: 98A023 REVI SION NO : 1 BI DS OPENED ON : Jul 21 1999
CONTRACT NO: 005694 REGON NO : 1 AWARDED ON : Jul 23 1999
VERSI ON NO : 8 WORK ORDER# : 0L2316
L Cema0s T e 4TH BIDDER ------- ---c--- 5TH BIDDER ------- ---c--- 6TH BI DDER - ------
TITLE : SR 405 TRI - STATE CONSTRUCTI ON, | NC. OLDCASTLE NORTHWEST, INC. DB/ KIEW T PACI FI C CO.
Eg/”&k‘éc’_ S‘QQXZEC?EEK e 320 - 106TH AVE NE 18500 SOUTHCENTER PKWY 4904 LK WASHI NGTON BLVD NE
98023 98004- 5732 98188- 4634
PROJECT . | M 4053( 829) BELLEVUE WA 980093686 TUKWLA WA 981382050 RENTON WA 980561057
COUNTY(S) - SNOHOM SH CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 446001
ENGR' S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

EROSI ON CONTROL AND PLANTI NG
152 STUMP W TH ROOTWAD

8. 0000 EACH 425. 0000 550. 0000 300. 0000 600. 0000
3, 400. 00 4, 400. 00 2,400. 00 4, 800. 00
153 VEGETATED REVETMENT
277.0000 n 390. 0000 190. 0000 300. 0000 226. 0000
108, 030. 00 52, 630. 00 83, 100. 00 62, 602. 00
TRAFFI C
154 CEMENT CONC. BARRI ER CURB AND GUTTER
113. 0000 hg 40. 0000 40. 0000 50. 0000 40. 0000
4,520. 00 4,520. 00 5, 650. 00 4,520. 00
155 EXTRUDED CURB
3347. 0000 hg 15. 0000 9. 0000 10. 0000 9. 0000
50, 205. 00 30, 123. 00 33, 470. 00 30, 123. 00
156 TYPE A BLOCK TRAFFI C CURB
860. 0000 hg 9. 0000 20. 0000 25. 0000 20. 0000
7, 740. 00 17, 200. 00 21, 500. 00 17, 200. 00
157 BEAM GUARDRAIL TYPE 1 - 2.4 M LONG POST
465. 0000 hg 40. 0000 44.6000 50. 0000 45. 0000
18, 600. 00 20, 739. 00 23, 250. 00 20, 925. 00
158 BEAM GUARDRAI L TYPE 1
7937. 0000 hg 38. 0000 39. 4000 50. 0000 39. 0000
301, 606. 00 312,717. 80 396, 850. 00 309, 543. 00
159 BEAM GUARDRAI L TYPE 3
163. 0000 hg 60. 0000 87.6000 100. 0000 88. 0000
9, 780. 00 14, 278. 80 16, 300. 00 14, 344.00
160 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 1
16. 0000 EACH 1, 200. 0000 1, 350. 0000 1, 500. 0000 1, 350. 0000
19, 200. 00 21, 600. 00 24,000. 00 21, 600. 00
161 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 5
1. 0000 EACH 850. 0000 1,100. 0000 1, 200. 0000 1, 100. 0000
850. 00 1,100. 00 1, 200. 00 1,100. 00

162 BEAM GUARDRAI L SRT TERM NAL
14. 0000 EACH 1, 750. 0000 1, 900. 0000 2, 100. 0000 1, 900. 0000
24,500. 00 26, 600. 00 29, 400. 00 26, 600. 00
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BI DS OPENED ON : Jul 21 1999
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I NC. DBt
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ENGR S. EST
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
163 BEAM GUARDRAI L ANCHOR TYPE 4
18. 0000 EACH 350. 0000 505. 0000 540. 0000 500. 0000
6, 300. 00 9, 090. 00 9, 720. 00 9, 000. 00
164 RAI SI NG EXI STI NG BEAM GUARDRAI L
209. 0000 w 15. 2500 11. 1500 12. 0000 11. 0000
3,187.25 2,330. 35 2, 508. 00 2,299. 00
165 PRECAST CONC. BARRI ER TYPE 2
282. 0000 w 70. 0000 76. 0000 77.0000 70. 0000
19, 740. 00 21, 432. 00 21, 714. 00 19, 740. 00
166 SINGLE SLOPE CONC. BARRI ER
871. 0000 w 150. 0000 200. 0000 267.0000 150. 0000
130, 650. 00 174, 200. 00 232, 557.00 130, 650. 00
167 DELETED | TEM
0. 0100 EACH 0. 0001 0. 0000 0. 0000 0. 0000
0. 00 0. 00 0. 00 0. 00
168  SINGLE FACE CONC. BARRI ER
4148. 6000 w 150. 0000 170. 0000 165. 0000 150. 0000
622, 290. 00 705, 262. 00 684, 519. 00 622, 290. 00
169 CONC. BARRI ER TRANSI TI ON SECTI ON TYPE 1
3.8000 w 300. 0000 1, 500. 0000 570. 0000 330. 0000
1, 140. 00 5, 700. 00 2,166. 00 1, 254. 00
170 CONC. BARRI ER TRANSI TI ON SECTI ON TYPE 2
9. 0000 w 300. 0000 260. 0000 600. 0000 230. 0000
2, 700. 00 2, 340. 00 5, 400. 00 2,070. 00
171  CONC. BARRI ER TRANSI TI ON SECTI ON TYPE 3
5. 0000 w 300. 0000 560. 0000 1, 360. 0000 350. 0000
1, 500. 00 2, 800. 00 6, 800. 00 1, 750. 00
172 CONC. BARRI ER TRANSI TI ON SECTI ON TYPE 4
22.0000 w 300. 0000 300. 0000 815. 0000 250. 0000
6, 600. 00 6, 600. 00 17, 930. 00 5, 500. 00
173  CEMENT CONCRETE MEDI AN CAP
60. 7000 e 40. 0000 31. 0000 65. 0000 20. 0000
2,428.00 1,881.70 3,945.50 1, 214. 00
174  BARRI ER PROTECTED WORK AREA
23729. 0000 w 20. 0000 25. 0000 35. 0000 16. 0000
474,580. 00 593, 225. 00 830, 515. 00 379, 664. 00



PAGE : 40-A

DOT_RGGBO5 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 21/ 1999
* * * Bl D TABULATI ON REPORT * * * TI ME: 07: 37
PS&E JOB NO: 98A023 REVI SI ON NO : 1 BI DS OPENED ON : Jul 21 1999

CONTRACT NO: 005694 AWARDED ON : Jul 23 1999

VERSI ON NO : 8

REGON NO :1
WORK ORDER# : 0L2316

HAWY CSR 405 e 4TH BIDDER ------- -=----- 5TH BIDDER ------- ------- 6TH BIDDER -------
TITLE : SR 405 TRI - STATE CONSTRUCTI ON, | NC. OLDCASTLE NORTHWEST, INC. DB/ KIEW T PACI FI C CO.
BOTHELL (10 S{ANP CREEK 1/C 320 - 106TH AVE NE 18500 SOUTHCENTER PKWY 4904 LK WASHI NGTON BLVD NE
98A023 98004-5732 98188- 4634
PROJECT | M 4053( 829) BELLEVUE WA 980093686 TUKW LA WA 981382050 RENTON WA 980561057
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
175 PERMANENT | MPACT ATTENUATOR
1. 0000 EACH 25, 000. 0000 8, 500. 0000 9, 100. 0000 12, 000. 0000
25, 000. 00 8, 500. 00 9, 100. 00 12, 000. 00
176 REPAIR | MPACT ATTENUATOR
EST.
10, 000. 00 10, 000. 00 10, 000. 00 10, 000. 00
177 TRUCK MOUNTED | MPACT ATTENUATOR
7.0000 EACH 10, 000. 0000 6, 000. 0000 50, 000. 0000 1, 500. 0000
70, 000. 00 42,000. 00 350, 000. 00 10, 500. 00
178 OPERATI ON OF TRUCK MOUNTED | MPACT ATTENUATOR
56. 0000 HR 32.0000 38. 0000 35. 0000 75. 0000
1,792.00 2,128.00 1, 960. 00 4,200. 00
179 FLEXI BLE GUI DE POST
455, 0000 EACH 22.0000 22.0000 25. 0000 22.0000
10, 010. 00 10, 010. 00 11, 375. 00 10, 010. 00
180 PAINT STRI PE
31070. 0000 w 0.2700 0. 3000 0. 5000 0. 3000
8, 388. 90 9, 321. 00 15, 535. 00 9,321. 00
181 PLASTI C DRAI NAGE MARKI NG
274.0000 EACH 5. 0000 18. 0000 20. 0000 18. 0000
1, 370. 00 4,932.00 5, 480. 00 4,932.00
182 PLASTI C GORE STRI PE
17040. 0000 w 2. 4400 3.0000 3.5000 3.0000
41,577. 60 51, 120. 00 59, 640. 00 51, 120. 00
183 PLASTI C DROP LANE STRI PE
1500. 0000 w 1. 5000 4.0000 5.0000 4.0000
2, 250. 00 6, 000. 00 7, 500. 00 6, 000. 00
184 PLASTI C CROSSWALK STRI PE
28. 0000 e 20. 0000 40. 0000 43. 0000 40. 0000
560. 00 1, 120. 00 1, 204. 00 1, 120. 00
185 PLASTI C STOP BAR
55. 8000 w 7. 8400 20. 0000 22.0000 20. 0000
437. 47 1, 116. 00 1,227.60 1, 116. 00
186 PLASTI C TRAFFI C ARROW
6. 0000 EACH 50. 0000 100. 0000 107. 0000 100. 0000
300. 00 600. 00 642. 00 600. 00



PAGE : 41-A

DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 21/ 1999
* % * Bl D TABULATI ON REPORT * * * TI ME: 07: 37
PS&E JOB NO: 98A023 REVI SION NO : 1 BI DS OPENED ON : Jul 21 1999
CONTRACT NO: 005694 REGON NO : 1 AWARDED ON : Jul 23 1999
VERSI ON NO : 8 WORK ORDER# : 0L2316
HAWY CSR 405 e 4TH BIDDER ------- --=----- 5TH BIDDER ------- ------- 6TH BIDDER -------
TITLE : SR 405 TRI - STATE CONSTRUCTI ON, | NC. OLDCASTLE NORTHWEST, INC. DB/ KIEW T PACI FI C CO.
BOTHELL TO SWAVP CREEK I/C 320 - 106TH AVE NE 18500 SOUTHCENTER PKWY 4904 LK WASHI NGTON BLVD NE
HOV LANES - STAGE 2
98A023 98004-5732 98188- 4634
PROJECT -1 M 4053(829) BELLEVUE WA 980093686 TUKW LA WA 981382050 RENTON WA 980561057
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
187 PLASTI C PREFERENTI AL LANE SYMBOL TYPE 1
91. 0000 EACH 80. 0000 85. 0000 91. 0000 85. 0000
7,280. 00 7,735. 00 8, 281. 00 7,735.00
188 RAI SED PAVEMENT MARKER TYPE 1
79. 2000 HUND 150. 0000 200. 0000 215. 0000 200. 0000
11, 880. 00 15, 840. 00 17, 028. 00 15, 840. 00
189 RAI SED PAVEMENT MARKER TYPE 2
37.5000 HUND 250. 0000 350. 0000 375. 0000 350. 0000
9, 375. 00 13, 125. 00 14, 062. 50 13, 125. 00
190 TEMPORARY PAVEMENT MARKI NG
189925. 0000 w 0. 4000 2. 2500 3.0000 2. 5000
75, 970. 00 427,331.25 569, 775. 00 474, 812. 50
191 PERMANENT SI GNI NG
L.S.
504, 485. 00 130, 080. 00 244, 000. 00 130, 000. 00
192 SIGN BRIDGE NO. 1
L.S.
105, 000. 00 79, 000. 00 115, 000. 00 78, 000. 00
193 SIGN BRIDGE NO. 2
L.S.
93, 000. 00 78, 000. 00 115, 000. 00 78, 000. 00
194 SIGN BRI DGE NO. 3
L.S.
105, 000. 00 84, 000. 00 120, 000. 00 81, 000. 00
195 CANTI LEVER SI GN STRUCTURE NO. 1
L.S.
37, 000. 00 36, 000. 00 50, 000. 00 36, 000. 00
196 CANTI LEVER SI GN STRUCTURE NO. 2
L.S.
37, 000. 00 35, 000. 00 50, 000. 00 34, 000. 00
197 CANTI LEVER SI GN STRUCTURE NO. 3
L.S.
34, 000. 00 34, 000. 00 50, 000. 00 34, 000. 00

198 CANTI LEVER SI GN STRUCTURE NO. 5
L.S.
31, 000. 00 38, 000. 00 40, 000. 00 32, 000. 00



PAGE : 42-A

DOT_RGGB05 VASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 21/ 1999
* %« % Bl D TABULATI ON REPORT * * * TI ME: 07: 37
PS&E JOB NO: 98A023 REVI SION NO : 1 BI DS OPENED ON : Jul 21 1999
CONTRACT NO: 005694 REGION NO : 1 AWARDED ON : Jul 23 1999
VERSI ON NO : 8 WORK ORDER# : 0L2316
Y SR 405 T e 4TH BIDDER -=--=--=« -=--=-= 5TH BIDDER ----=-- -=--=-- 6TH BIDDER -------
TITLE : SR 405 TRI - STATE CONSTRUCTI ON, I NC. OLDCASTLE NORTHWEST, INC. DB/ KIEW T PACI FI C CO.
BOTHELL TO SWAMP CREEK |/C 320 - 106TH AVE NE 18500 SOUTHCENTER PKWY 4904 LK WASHI NGTON BLVD NE
HOV LANES - STAGE 2
98A023 98004- 5732 98188- 4634
PRQJECT .1 M 4053(829) BELLEVUE WA 980093686 TUKW LA WA 981382050 RENTON WA 980561057
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
199 CANTI LEVER SI GN STRUCTURE NO. 6
L.S.
39, 000. 00 35, 000. 00 50, 000. 00 34, 000. 00
200 | LLUM NATI ON SYSTEM SUA 3389
L.S.
140, 300. 00 110, 000. 00 120, 000. 00 107, 000. 00
201 | LLUM NATI ON SYSTEM SUA 3388
L.S.
168, 500. 00 136, 000. 00 150, 000. 00 136, 000. 00
202 | LLUM NATI ON SYSTEM SUA 4600
L.S.
129, 900. 00 139, 000. 00 150, 000. 00 138, 000. 00
203 | LLUM NATI ON SYSTEM SUA 2299
L.S.
47, 600. 00 53, 000. 00 60, 000. 00 52, 000. 00
204 | LLUM NATI ON SYSTEM SUA 2300
L.S.
45, 500. 00 71, 000. 00 80, 000. 00 70, 000. 00
205 TRAFFIC SI GNAL DI SPLAY AND DETECTI ON SYSTEM
L.S.
39, 900. 00 44, 000. 00 50, 000. 00 44, 000. 00
206 FORCE ACCOUNT LOOP TESTI NG AND REPLACEMENT
EST.
5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00
207 TRAFFI C SAFETY DRUM
1988. 0000 EACH 55. 0000 50. 0000 45. 0000 1. 0000
109, 340. 00 99, 400. 00 89, 460. 00 1, 988. 00
208 SEQUENTI AL ARROW SI GN
624. 0000 HR 25. 0000 5. 0000 6. 0000 10. 0000
15, 600. 00 3,120. 00 3, 744.00 6, 240. 00
209 PORTABLE CHANGEABLE MESSAGE S| GN
2. 0000 EACH 8, 000. 0000 7, 500. 0000 32, 500. 0000 1, 000. 0000
16, 000. 00 15, 000. 00 65, 000. 00 2, 000. 00
210 OPERATI ON OF PORTABLE CHANGEABLE MESSAGE SI GN
750. 0000 HR 15. 0000 5. 0000 6. 0000 15. 0000

11, 250. 00 3, 750. 00 4, 500. 00 11, 250. 00



PAGE : 43-A

DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 21/ 1999
* % * Bl D TABULATI ON REPORT * * * TI ME: 07: 37
PS&E JOB NO: 98A023 REVI SION NO : 1 BI DS OPENED ON : Jul 21 1999
CONTRACT NO: 005694 REGON NO : 1 AWARDED ON : Jul 23 1999
VERSI ON NO : 8 WORK ORDER# : 0L2316
HAWY CSR 405 e 4TH BIDDER ------- --=----- 5TH BIDDER ------- ------- 6TH BIDDER -------
TITLE : SR 405 TRI - STATE CONSTRUCTI ON, | NC. OLDCASTLE NORTHWEST, INC. DB/ KIEW T PACI FI C CO.
BOTHELL TO SWAVP CREEK I/C 320 - 106TH AVE NE 18500 SOUTHCENTER PKWY 4904 LK WASHI NGTON BLVD NE
HOV LANES - STAGE 2
98A023 98004-5732 98188- 4634
PROJECT -1 M 4053(829) BELLEVUE WA 980093686 TUKW LA WA 981382050 RENTON WA 980561057
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
211 TYPE ||| BARRI CADE
10. 0000 EACH 150. 0000 150. 0000 245. 0000 300. 0000
1, 500. 00 1, 500. 00 2, 450. 00 3, 000. 00
212 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S.
50, 000. 00 40, 000. 00 16, 500. 00 30, 000. 00
213 TRAFFI C CONTROL LABOR
32236. 0000 HR 32.0000 24.0000 31. 0000 24.0000
1,031, 552. 00 773, 664. 00 999, 316. 00 773, 664. 00
214 TRAFFI C CONTROL VEHI CLE
544, 0000 DAY 75. 0000 60. 0000 44.0000 1. 0000
40, 800. 00 32, 640. 00 23, 936. 00 544. 00
215 TRAFFI C CONTROL SUPERVI SOR
2176. 0000 HR 40. 0000 37. 0000 33. 0000 1. 0000
87, 040. 00 80, 512. 00 71, 808. 00 2,176.00
216 CONSTRUCTI ON SI GNS CLASS A
69. 1700 e 110. 0000 60. 0000 70. 0000 250. 0000
7,608. 70 4,150. 20 4,841.90 17, 292.50
217 FORCE ACCOUNT ROLLI NG SLOWDOWN
EST.
3, 000. 00 3, 000. 00 3, 000. 00 3, 000. 00
SURVEI LLANCE CONTROL& DRI VER | NFORMATI ON
218 CLOSED CIRCUI T TELEVI SI ON SYSTEM CCTV
L.S.
167, 030. 00 172, 000. 00 190, 000. 00 172, 000. 00
219  TRAFFI C DATA ACCUMULATI ON SYSTEM
L.S.
306, 205. 00 321, 000. 00 350, 000. 00 320, 000. 00
220 PERMANENT TRAFFI C RECORDER
L.S.
29, 240. 00 4,100. 00 4,500. 00 4,000. 00

221 HI GHWAY ADVI SORY RADI O SYSTEM
L.S.
10, 500. 00 10, 000. 00 11, 000. 00 10, 000. 00



PAGE : 44-A

DATE: 07/21/1999
TI ME: 07: 37

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

DOT_RGGBO5

PS&E JOB NO: 98A023
CONTRACT NO: 005694

REVISION NO : 1
REGON NO :1

BI DS OPENED ON : Jul 21 1999
AWARDED ON : Jul 23 1999

VERSI ON NO : 8 WORK ORDER# : 0L2316 .
Cema0s T e 4TH BIDDER ------- ---c--- 5TH BIDDER ------- ---c--- TH BIDDER -------

TITLE : SR 405 TRI - STATE CONSTRUCTI ON, | NC. OLDCASTLE NORTHWEST, INC. DB/ KIEW T PACI FI C CO.

BOTHELL TO SWAMP CREEK |/C 320 - 106TH AVE NE 18500 SOUTHCENTER PKWY 4904 LK WASHI NGTON BLVD NE

HOV LANES - STAGE 2

98023 98004- 5732 98188- 4634
PROJECT | M- 4053( 829) BELLEVUE WA 980093686 TUKWLA WA 981382050 RENTON WA 980561057
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 446001

ENGR' S. EST.

| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

SURVEI LLANCE CONTROL& DRI VER | NFORMATI ON
222 COVMUNI CATI ON SYSTEM

L.S.
535, 000. 00 521, 000. 00 570, 000. 00 520, 000. 00
223 COVMUNI CATI ON CABLES AND | NTERFACES
L.S.
233, 150. 00 218, 000. 00 240, 000. 00 218, 000. 00
224 VI DEO DI STRI BUTI ON AND TRANSM SSI ON SYSTEM
L.S.
55, 655. 00 93, 000. 00 100, 000. 00 93, 000. 00
225 BORI NG AND CASI NG
80. 0000 hg 400. 0000 600. 0000 450. 0000 312. 0000
32, 000. 00 48, 000. 00 36, 000. 00 24, 960. 00
OTHER | TEMS
226 STRUCTURE EXCAVATI ON CLASS B | NCL. HAUL
16608. 1000 nB 20. 0000 8. 0000 15. 0000 25. 0000
332, 162. 00 132, 864. 80 249, 121.50 415, 202. 50
227 SHORI NG OR EXTRA EXCAVATI ON CLASS B
6561. 0000 n 10. 0000 5. 0000 1. 0000 2.0000
65, 610. 00 32, 805. 00 6, 561. 00 13,122.00
228 GRAVEL BACKFILL FOR DRAIN
532. 0000 nB 30. 0000 30. 0000 32. 0000 35. 0000
15, 960. 00 15, 960. 00 17,024. 00 18, 620. 00
229 PLUGG NG EXI STI NG PI PE
65. 0000 EACH 50. 0000 250. 0000 325. 0000 100. 0000
3, 250. 00 16, 250. 00 21, 125.00 6, 500. 00
230 STRUCTURE SURVEYI NG
L.S.
104, 800. 00 160, 000. 00 62, 000. 00 50, 000. 00
231 ROADWAY SURVEYI NG
L.S.
187, 200. 00 240, 000. 00 425, 000. 00 250, 000. 00
232 ADJUST MONUMENT CASE AND COVE
1. 0000 EACH 300. 0000 75. 0000 725. 0000 400. 0000
300. 00 75. 00 725.00 400. 00
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DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 21/ 1999
* % * Bl D TABULATI ON REPORT * * * TI ME: 07: 37
PS&E JOB NO: 98A023 REVI SION NO : 1 BI DS OPENED ON : Jul 21 1999
CONTRACT NO: 005694 REGON NO : 1 AWARDED ON : Jul 23 1999
VERSI ON NO : 8 WORK ORDER# : 0L2316
HAWY CSR 405 e 4TH BIDDER ------- -=----- 5TH BIDDER ------- ------- 6TH BIDDER -------
TITLE : SR 405 TRI - STATE CONSTRUCTI ON, | NC. OLDCASTLE NORTHWEST, INC. DB/ KIEW T PACI FI C CO.
BOTHELL (10 S{ANP CREEK 1/C 320 - 106TH AVE NE 18500 SOUTHCENTER PKWY 4904 LK WASHI NGTON BLVD NE
98A023 98004-5732 98188- 4634
PROJECT -1 M 4053(829) BELLEVUE WA 980093686 TUKW LA WA 981382050 RENTON WA 980561057
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
233 CEMENT CONC. S| DEWALK
248. 0000 e 30. 0000 32. 0000 30. 0000 30. 0000
7, 440. 00 7,936. 00 7, 440. 00 7, 440. 00
234 CHAIN LI NK FENCE TYPE 6
570. 7000 w 20. 0000 16. 0000 45. 0000 16. 0000
11, 414. 00 9,131. 20 25, 681. 50 9,131.20
235 END, CORNER, AND PULL POST FOR CHAIN LI NK FENCE
26. 0000 EACH 160. 0000 150. 0000 90. 0000 120. 0000
4,160. 00 3, 900. 00 2,340. 00 3,120. 00
236 SINGLE 1.8 M CHAIN LI NK GATE
4. 0000 EACH 300. 0000 600. 0000 1, 100. 0000 700. 0000
1, 200. 00 2, 400. 00 4, 400. 00 2, 800. 00
237 STRUCTURAL EARTH WALL
546. 3000 e 10. 0000 210. 0000 220. 0000 200. 0000
5, 463. 00 114, 723. 00 120, 186. 00 109, 260. 00
238 BACKFI LL FOR STRUCTURAL EARTH WALL | NCL. HAUL
1512. 7000 s 20. 0000 20. 0000 15. 0000 36. 0000
30, 254. 00 30, 254. 00 22, 690. 50 54, 457. 20
239 ADJUST | NLET
29. 0000 EACH 150. 0000 200. 0000 680. 0000 400. 0000
4, 350. 00 5, 800. 00 19, 720. 00 11, 600. 00
240 CONNECTI ON TO DRAI NAGE STRUCTURE
9. 0000 EACH 400. 0000 400. 0000 540. 0000 300. 0000
3, 600. 00 3, 600. 00 4, 860. 00 2,700. 00
241 ADJUST MANHOLE
7.0000 EACH 250. 0000 250. 0000 260. 0000 400. 0000
1, 750. 00 1, 750. 00 1, 820. 00 2, 800. 00
242 MANHOLE 1200 MM DI AM  TYPE 1
2.0000 EACH 2, 000. 0000 4,000. 0000 1, 500. 0000 2, 400. 0000
4, 000. 00 8, 000. 00 3, 000. 00 4, 800. 00
243 MANHOLE ADDI TI ONAL HEI GHT 1200 MM DI AM TYPE
9. 0000 w 500. 0000 550. 0000 870. 0000 500. 0000
4,500. 00 4, 950. 00 7, 830. 00 4, 500. 00

244 ADJUST CATCH BASI M
162. 0000 EACH 100. 0000 160. 0000 300. 0000 300. 0000
16, 200. 00 25, 920. 00 48, 600. 00 48, 600. 00



PAGE : 46-A

DATE: 07/21/1999
TI ME: 07: 37

DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* * * Bl D TABULATI ON REPORT * * *

PS&E JOB NO: 98A023
CONTRACT NO: 005694
VERSI ON NO : 8

HWY : SR 405

TITLE : SR 405
BOTHELL TO SWAMP CREEK |/ C
HOV LANES - STAGE 2

REVISION NO : 1
REGON NO :1
WORK ORDER# : 0L2316

BI DS OPENED ON : Jul 21 1999
AWARDED ON : Jul 23 1999

------- 4TH BIDDER -----=-- ----=-- 5TH BIDDER --=-=--- ----=-- 6TH BIDDER =-------

TRI - STATE CONSTRUCTI ON, | NC. OLDCASTLE NORTHWEST, INC. DB/ KIEW T PACIFIC CO
320 - 106TH AVE NE 18500 SOUTHCENTER PKWY 4904 LK WASHI NGTON BLVD NE

98A023 98004-5732 98188- 4634
PROJECT -1 M 4053(829) BELLEVUE WA 980093686 TUKW LA WA 981382050 RENTON WA 980561057
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 446001
ENGR S. EST
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
245 TRAI NI NG
15000. 0000 HR 2.0000 0. 5000 1. 0000 0. 5000
30, 000. 00 7,500. 00 15, 000. 00 7,500. 00
246 ROADSI DE CLEANUP
EST
125, 000. 00 125, 000. 00 125, 000. 00 125, 000. 00
247 RElI MBURSEMENT FOR THI RD PARTY DAMAGE
EST
20, 000. 00 20, 000. 00 20, 000. 00 20, 000. 00
248 CREDI T/DEBI TS - M NOR CHANGES
CALC
-1.00 -1.00 -1.00 -1.00
249 CONSTRUCTI ON GEOTEXTI LE FOR TEMPORARY SI LT FENCE
3885. 0000 w 16. 4000 10. 0000 15. 0000 10. 0000
63, 714. 00 38, 850. 00 58, 275. 00 38, 850. 00
250 CONSTRUCTI ON GEOTEXTI LE FOR UNDERGROUND DRAI NAGE
5720. 0000 e 3. 0000 3. 0000 2.0000 2.0000
17, 160. 00 17, 160. 00 11, 440. 00 11, 440. 00
251  SHARED DRB COSTS - CREDIT
EST
-10, 000. 00 -10, 000. 00 - 10, 000. 00 -10, 000. 00
265 SCHEDULE A STORM SEWER Pl PE 900 MM DI AM
147. 5000 w 150. 0000 160. 0000 175. 0000 130. 0000
22,125.00 23, 600. 00 25, 812. 50 19, 175. 00
266 CONC. BARRI ER BERM TYPE 1
1. 0000 EACH 2, 000. 0000 800. 0000 1, 500. 0000 800. 0000
2, 000. 00 800. 00 1, 500. 00 800. 00
267  TRASH RACK
5. 0000 EACH 1, 000. 0000 400. 0000 200. 0000 500. 0000
5, 000. 00 2, 000. 00 1, 000. 00 2, 500. 00
268  PEDESTRI AN RAI LI NG
45. 2000 w 200. 0000 250. 0000 300. 0000 300. 0000
9, 040. 00 11, 300. 00 13, 560. 00 13, 560. 00

BASE TOTAL $25, 462, 662. 57

$29, 408, 984. 81

$30, 653, 694. 45

$30, 787, 515. 43
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DATE: 07/21/1999
TI ME: 07: 37

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

DOT_RGGBO5

PS&E JOB NO: 98A023
CONTRACT NO: 005694
VERSI ON NO : 8

REVISION NO : 1
REGON NO :1
WORK ORDER# : 0L2316

BI DS OPENED ON : Jul 21 1999
AWARDED ON : Jul 23 1999

Cema0s T e 4TH BIDDER ------- ---c--- 5TH BIDDER ------- ---c--- 6TH BI DDER - ------
TITLE : SR 405 TRI - STATE CONSTRUCTI ON, | NC. OLDCASTLE NORTHWEST, INC. DB/ KIEW T PACI FI C CO.
BOTHELL TO SWAMP CREEK |/C 320 - 106TH AVE NE 18500 SOUTHCENTER PKWY 4904 LK WASHI NGTON BLVD NE
HOV LANES - STAGE 2
98023 98004- 5732 98188- 4634
PROJECT | M- 4053( 829) BELLEVUE WA 980093686 TUKWLA WA 981382050 RENTON WA 980561057
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 446001
ENGR' S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

ALTERNATE Al

252 ST. REINF. BAR FOR TRAFFI C BARRI ER
17032. 0000 kg 1.1000 1. 0600 0. 0000 1.3000
18, 735. 20 18, 053. 92 0.00 22,141.60
253 CONC. CLASS 28 FOR TRAFFI C BARRI ER
470. 0000 nB 325. 0000 270. 0000 0. 0000 370. 0000
152, 750. 00 126, 900. 00 0.00 173, 900. 00
254 CANTI LEVER SI GN STRUCTURE NO. 4
L.S.
36, 000. 00 38, 000. 00 0.00 34, 000. 00
255 STRUCTURE EXCAVATI ON CLASS B | NCL. HAUL
803. 1000 nB 20. 0000 12. 0000 0. 0000 20. 0000
16, 062. 00 9, 637. 20 0.00 16, 062. 00
256 SHORI NG OR EXTRA EXCAVATI ON CLASS B
568. 7000 n 10. 0000 15. 0000 0. 0000 1. 0000
5, 687.00 8, 530. 50 0.00 568. 70
257 STRUCTURAL EARTH WALL
868. 6000 n 200. 0000 200. 0000 0. 0000 210. 0000
173, 720. 00 173, 720. 00 0.00 182, 406. 00
258 BACKFILL FOR STRUCTURAL EARTH WALL | NCL. HAUL
1343. 0000 nB 20. 0000 20. 0000 0. 0000 36. 0000
26, 860. 00 26, 860. 00 0.00 48, 348. 00
ALTERNATE Al TOTAL $429, 814. 20 $401, 701. 62 NO BI D THI' S ALTERNATE $477, 426. 30
ALTERNATE A2
259 STRUCTURE EXCAVATI ON CLASS A I NCL. HAUL
1583. 2000 nB 20. 0000 12. 0000 16. 0000 0. 0000
31, 664. 00 18, 998. 40 25,331. 20 0. 00
260 SHORI NG OR EXTRA EXCAVATION CL. A
L.S.
13, 114.50 10, 000. 00 120. 00 0. 00
261 GRAVEL BACKFILL FOR WALL
1300. 4000 nB 40. 0000 25. 0000 25. 0000 0. 0000
52,016. 00 32,510. 00 32,510. 00 0. 00
262 ST. REINF. BAR FOR WALL
35362. 5200 kg 1. 0000 1.1200 1. 0000 0. 0000
35, 362. 52 39, 606. 02 35, 362. 52 0. 00



DOT_RGGB05
PS&E JOB NO: 98A023 REVI S| ON NO :
CONTRACT NO: 005694 REGI ON NO
VERSI ON NO : 8 WORK ORDER#
HWY : SR 405
TITLE : SR 405
BOTHELL TO SWAMP CREEK 1/C
HOV LANES - STAGE 2
98A023
PROJECT 1M 4053(829)

COUNTY(S) : SNOHOM SH

| TEM | TEM DESCRI PTI ON UNI T
NO. EST. QUANTI TY MEAS

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

1

1
1 0L2316

ENGR S. EST.
PRI CE PER UNI T/
TOTAL AMOUNT

* Kk *

Bl D TABULATI ON REPORT * * *

------- 4TH BIDDER -------

TRI - STATE CONSTRUCTI ON, | NC.
320 - 106TH AVE NE

98004- 5732
BELLEVUE WA 980093686
CONTRACTOR NUMBER : 829961

PRI CE PER UNI T/
TOTAL AMOUNT

OLDCASTLE NORTHWEST,
18500 SOUTHCENTER PKWY
98188- 4634

TUKW LA WA 981382050
CONTRACTOR NUMBER :

------- 5TH BIDDER ------

PRI CE PER UNI T/

TOTAL AMOUNT

I NC. DBt

755000

PAGE : 48-A

DATE: 07/21/1999
TI ME: 07: 37

BI DS OPENED ON : Jul 21 1999

AWARDED ON : Jul 23 1999
------- 6TH BIDDER -------

KIEW T PACI FI C CO.
4904 LK WASHI NGTON BLVD NE

RENTON WA 980561057
CONTRACTOR NUMBER : 446001

PRI CE PER UNI T/
TOTAL AMOUNT

ALTERNATE A2

263 CONC. CLASS 28 FOR WALL
870. 0900 nB

264 CANTI LEVER SI GN STRUCTURE NO. 4
L.S.

ALTERNATE A2 TOTAL

BASE + Al TOTAL
BASE + A2 TOTAL

325. 0000
282,779. 25

36, 000. 00
$450, 936. 27

$25, 892, 476. 77

$25, 913, 598. 84

460. 0000
400, 241. 40

39, 000. 00
$540, 355. 82

$29, 810, 686. 43

$29, 949, 340. 63

480. 0000
417, 643. 20

37,000. 00

$547, 966. 92

NO BI D THI' S ALTERNATE

$31, 201, 661. 37

0. 0000
0. 00

0. 00

NO BI D THI' S ALTERNATE

$31, 264, 941. 73

NO BI D THI S ALTERNATE




DOT_RGGBO5
PS&E JOB NO. 98A023

CONTRACT NO: 005694
TITLE: SR 405

BOTHELL TO SWAMP CREEK |/ C

HOV LANES - STAGE 2

98A023

$28, 306, 781.

$29, 478, 723.

$29, 771, 603.

$29, 810, 686.

$29, 949, 340.

$31, 201, 661.

$31, 264, 941.

52

55

89

43

63

37

73

PAGE :

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* ok *

* ok

BASE

BASE

BASE

BASE

BASE

BASE

BASE

ALTERNATE COMBI NATI ON BI DS *oEx
RANKED BY DOLLAR AMOUNT

Al

Al

Al

Al

Al

HWY: SR 405

Bl DS OPENED ON:
o Jul 21 1999

REGI ON: 1

W LDER CONSTRUCTI ON COVPANY

1525 E MARI NE VI EW DR
EVERETT, WA 982011927

MAX J. KUNEY COMPANY

120 N RALPH ST

99202- 4795

PO BOX 4008 STA B
SPOKANE, WA 992020008

GUY F. ATKI NSON CONSTRUCTI ON

CORPORATI ON

600 NACHES AVE SW #120
98055- 2267

PO BOX 940

RENTON, WA 980570940

TRI - STATE CONSTRUCTI ON, | NC.

320 - 106TH AVE NE
98004- 5732

PO BOX 3686

BELLEVUE, WA 980093686

TRI - STATE CONSTRUCTI ON, | NC.

320 - 106TH AVE NE
98004- 5732

PO BOX 3686

BELLEVUE, WA 980093686

OLDCASTLE NORTHWEST, | NC. DBA

M A, SEGALE, INC. (ASPHALT DI VI SI ON
18500 SOUTHCENTER PKWY

98188- 4634

PO BOX 88050

TUKW LA, WA 981382050

KIEW T PACI FI C CO.

4904 LK WASHI NGTON BLVD NE
RENTON, WA 980561057

49- A
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